CLARENDON COUNTY REQUEST FOR PROPOSALS

AD-CLARENDON COUNTY REQUEST FOR PROPOSAL- ROAD & DRAINAGE REPAIRS/REQUIRED
RECOVERY RESULTING FROM 2015 FLOOD

Clarendon County is requesting sealed PROPOSALS from qualified contractors for ROAD & DRAINAGE
REPAIRS/REQUIRED RECOVERY RESULTING FROM 2015 FLOOD

Due to Federal Disaster Declaration, it is anticipated that this project will be funded in part by FEMA and the State of SC; all
local, state and federal mandates shall apply.

The work for this project generally consists of (but not limited to):
e Repairs to existing paved roadways
e Removal of flood debris / sediment from existing ditches and roadways
o Regrade/Repair existing dirt roadways
e Replacement of washed out/damaged culverts and pipes

A Bond in the amount of 5% of Proposed price is required with submittal. The successful offeror(s) will be required to furnish
Performance and Payment Bonds, each in the amount of 100 percent (100%) of the Proposal.

All work on this project must be completed within 90 consecutive calendar days from the date of Notice to Proceed. SC DOT
contract Special Provisions, Davis-Bacon Act and Federal Labor Standards Provisions apply to this project.

All offerors must be legally qualified under the provisions of the South Carolina Contractor’s Licensing Law. Proposals shall
remain valid for approximately one hundred and twenty (120) days after proposals are opened.

PRE-PROPOSAL CONFERENCE: A pre-proposal conference will be held and recorded on Wednesday, December 2, 2015
at 11:00 A.M at 411 Sunset Dr., Clarendon County Council Chambers, Manning, SC 29102.

Proposals will be ranked using the following criteria:

Past performance with similar projects, references required.

Effective operational plans (scenarios); technical capabilities, equipment list with proof of ability to meet the County’s
objectives.

o Knowledge of FEMA regulations and reimbursement procedures
o Demonstrated positive efforts to use Minority/small business
e Price

OWNER'S RIGHTS: Clarendon County reserves the right to accept or reject any, all or any part of proposals received as a
result of this request, to waive any informalities or to cancel in part or in its entirety this request, if it is in its best interest to
do so. Clarendon County will be sole judge as to whether proposals submitted meet all requirements. This solicitation does
not commit Clarendon County to award a contract, to pay any cost incurred in the preparation of proposals or to procure for
goods or services. Clarendon County is an equal opportunity employer.

RFP PACKAGE & INSTRUCTIONS: Must be requested in writing, via fax, mail or e-mail (preferred) to:
procurement@clarendoncountygov.org

DEADLINE FOR SUBMITTING TECHNICAL QUESTIONS: NLT 5:00 P.M., December 10, 2015, must also be
submitted in writing.

DEADLINE TO SUBMIT SEALED PROPOSALS: Must be received by
4:00 P.M,, local time, Wednesday, December 16, 2015

SUBMIT TO: Tamika Malone, CPPO, CPPB
Clarendon County Procurement Director
411 Sunset Drive, Room 603
Manning, SC 29102 Phone (803) 433-3240 Fax (803)433-4002
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CLARENDON COUNTY PROCUREMENT Solicitation | 2015-1216-ROAD & DRAINAGE
Number | REPAIRS/REQUIRED RECOVERY
RESULTING FROM 2015 FLOOD

REQUEST FOR PROPOSAL
Tamika Malone CPPO, CPPB
**THIS DOCUMENT WILL SERVE AS CONTRACT** Procurement Director

procurement@clarendoncountygov.org

méb}}gﬁﬁms Please submit your technical and price proposals in separate sealed envelopes.

DEADLINE TO SUBMIT: 4:00 P.M. Wednesday, December 16,2015

Please SUBMIT (FORMS 1-3) on pages 31-35, including any separate pages, along with signed CERTIFICATES
(referred to as EXHIBITS A-E) on pages 38-45 as your sealed “TECHNICAL PROPOSAL”

In a separate sealed envelope, please SUBMIT this page, PAGE 2, it MUST be signed, along with (FORM 4) on page
36 as your sealed “PRICE PROPOSAL”

If you do not intend to respond to this solicitation, please fill out Page 46 and kindly return via e-mail or fax.

NAME OF OFFEROR (Full legal name of business submitting the offer) OFFEROR'S TYPE OF ENTITY: (Check one)

O Sole Proprietorship O Partnership
O Corporation State of Incorporation

AUTHORIZED SIGNATURE O Government entity (federal, state, or local) O Other
O DBE/MBE/WBE 0O SC RESIDENT VENDOR

0O CERTIFICATE OF INSURANCE ENCLOSED
Person signing must be authorized to submit binding offer to enter contract on behalf of Offeror named
above. My signature indicates my agreement to be bound to the terms and conditions contained herein. O GENERAL CONTRACTOR

TITLE (Business title of person signing above)

TAX PAYER ID DUNS
ACKNOWLEDGEMENT OF ADDENDUMS
PRINTED NAME (Printed name of person signing above) DATE O ADDENDUM #1 OADDENDUM #2 0O ADDENDUM #3
OFFEROR’S ADDRESS CITY/STATE ZIP CODE
PHONE FAX E-MAIL

By submission of a signed agreement, I certify, under penalties of perjury, that my firm complies with section 12-54-1020(B) of the SC Code of Laws 1976, as amended,
relating to payment of any applicable taxes.

I hereby affirm that my OFFER includes cost for permits, fees, personnel, supervision, labor, time, materials and
equipment required to perform all work in accordance with all terms and conditions contained herein.

This solicitation, along with an assigned PO# will serve as contract for this purchase.

My signature indicates that I have the authority to enter into an agreement with Clarendon County and will be
responsible for the fulfillment of this solicitation.

ACCEPTED BY:

TAMIKA MALONE CPPO, CPPB DATE /  PO#
PROCUREMENT DIRECTOR, CLARENDON COUNTY
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I: GENERAL INFORMATION

The purpose of this REQUEST FOR PROPOSAL is to seek a qualified Contractor(s) for a ROAD &
DRAINAGE REPAIRS/REQUIRED RECOVERY RESULTING FROM 2015 FLOOD

The County’s roadway network is broken up into three maintenance zones, separated by Districts 1, 2, and 3. The
County desires to contract with up to three contractors (one per zone) to assist the County with a variety of roadway
repairs including replacement of soil that was washed away, repair of blown out culverts, grading and shaping of
roadways that were severely damaged, etc.

All work on this project must be completed within 90 consecutive calendar days from the date of Notice to
Proceed. All offerors must be legally qualified under the provisions of the South Carolina Contractors Licensing
Law. Proposals shall remain valid for approximately one hundred and twenty (120) days after proposals are
opened. A bond in the amount of amount of 5 percent (5%) of PROPOSAL must be included with your submittal.
Successful offeror(s) will be required to furnish satisfactory Performance and Payment Bonds each in the amount of
100 percent (100%) of the proposed amount.

OFFERS WILL NOT BE CONSIDERED FROM ANY VENDER OWING DELINQUENT BUSINESS
PROPERTY TAXES TO CLARENDON COUNTY.

PRE-PROPOSAL CONFERENCE: A non-mandatory pre-proposal conference will be held and recorded on

Wednesday, December 2, 2015, at 11:00 A.M at 411 Sunset Dr., Clarendon County Council Chambers, Manning,
SC 29102.

Specifications are not intended to be restrictive, but indicate the required services for repairing and replacing
roadways and drainage systems which have been damaged a result of the 2015 Flood. All work will be performed
in accordance with applicable local, state and federal requirements.

CONTRACTOR REQUIREMENTS: The successful offeror(s) will provide skilled, technical and manual work for repair,

replace and restore roadways and drainage systems. To help evaluate proposals, they must contain a minimum of the
following elements:

e Availability of qualified personnel

e Appropriate equipment to perform the requested services

e Knowledge of FEMA regulations and reimbursement procedures

e Effective Operational plans (scenarios)

e Past performance record on work of similar nature, financial capability, and team organization
e Demonstrative and positive efforts to use small, woman or minority owned business

1. The successful contractor (and all sub-contractors) shall be experienced in and appropriately licensed for the

work proposed. The successful contractor shall also be responsible for obtaining any and all permits
required.

2. The contractor shall perform all work in compliance with applicable local, state and federal safety and healt]
requirements. In the event of conflict, the most stringent regulation shall apply.

3. The contractor shall repair any damage to all staging and work areas, caused by the contractor’s equipment.
The contractor shall be responsible for filling to grade with like material all surface damage caused by

contractor’s equipment.

4. The contractor shall restore or replace any damage to public or private properties to a condition at least eque
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to that of the existing prior to damage. Contractor shall be responsible for the repair of damage to public an
other private lands that resulted from work from this contract and shall restore to pre-existing condition.
The Contractor must possess appropriate equipment to perform services requested.

5. The Contractor shall assume full responsibility and liability to ensure compliance with all applicable
regulations pertaining to the health and safety of personnel during project work.

6. The Contractor shall incorporate a quality control plan to address quality of services for duration of the
contract, such as identifying and correcting any deficiencies noted during a site inspection. If site is

“deemed” less than satisfactory in appearance, the Contractor will make correction before the level of
performance becomes unacceptable.

7. Proposals must demonstrate adequate proof of ability to provide services in accordance with the terms and
conditions outlined herein. All proposals must convey all of the information requested in order to be
considered responsive. If the submittal fails to conform to the essential requirements of this RFP, Clarendor
County and Clarendon County alone will be the judge as to whether that variance is significant enough to
consider the proposal non-responsive and therefore not considered for award.

8. Unless stated otherwise herein, the basic and governing language of the contract resulting from this
solicitation shall be comprised of the RFP documents, including any attachments and Addendums, and the

successful offeror’s signed proposal. In the event of a conflict between the two documents, the RFP shall
govern.

SECTION II: TERMS AND CONDITIONS

ADDENDUMS: All Addendums to and interpretations of this solicitation shall be in writing from the
Procurement Director, Clarendon County. Any errors or omissions requiring correction shall brought to the

Procurement Director's attention immediately. The Procurement Director shall not be legally bound by any
Addendum or interpretation that is not in writing.

ASSIGNMENT: No contract or its provisions may be assigned, sublet, or transferred without the written consent
of the Procurement Director.

AWARD CRITERIA: PROPOSALS will be evaluated, qualified and ranked. The highest ranked PROPOSALS
may warrant an interview. If applicable, you will receive an invitation. The County reserves the right to interview
all or any of the responding firms to this RFP. The County anticipates that it will award contract(s) in a timely
manner. All respondents will be notified in writing of the final selection.

The following criteria will be used to evaluate Proposals:

1. Past Performance with similar projects. Credentials of project team, including 20 points
references to related projects.

2. Effective operational plans (scenarios); technical capabilities. Equipment list and proof of | 25 points
ability to meet County’s objectives.

3. Knowledge of FEMA regulations and reimbursement procedures. 15 points
4. Demonstrative efforts to use Minority/small business. 10 points
5. Price 30 points

Clarendon County requires that all technical proposals provide satisfactory evidence of ability to furnish services in
accordance with the terms and conditions of these specifications. All employees of the contractor shall be, at all
times, the sole employees of the contractor under its sole direction and not an employee or agent of Clarendon
County. Clarendon County reserves the right to approve all sub-contractors.
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The contractor shall supply competent and capable employees who shall have and wear proper identification.
Whenever possible, the contractor shall use DBE/MBE sub-contractors to supplement the work force. The County
reserves the right to require the contractor to remove an employee the County deems careless, incompetent,

insubordinate or otherwise objectionable and whose continued employment on County property is not in the best
interest of the County.

The successful contractor (and all sub-contractors) shall be appropriately licensed for the work proposed. The
successful contractor shall also be responsible for obtaining any and all permits required. Any equipment used for
this project shall meet a minimum of the following requirements:

L Equipment must be in good operating condition and provided with all needed maintenance to
sustain this condition for the duration of the contract.

2. Equipment must be properly registered and insured in accordance with the Motor Vehicle Laws
of South Carolina and in compliance with all federal, state and local safety regulations.

3. The contractor shall repair any damage to all staging and work areas, caused by the contractor’s

equipment. The contractor shall be responsible for filling to grade with like material all surface
damage caused by contractor’s equipment.

BANKRUPTCY: (a) Notice. In the event the Contractor enters into proceedings relating to bankruptcy, whether
voluntary or involuntary, the Contractor agrees to furnish written notification of the bankruptcy to the Using
Governmental Unit. This notification shall be furnished within five (5) days of the initiation of the proceedings
relating to the bankruptcy filing. This notification shall include the date on which the bankruptcy petition was filed,
the identity of the court in which the bankruptcy petition was filed, and a listing of all State contracts against which
final payment has not been made. This obligation remains in effect until final payment under this Contract. (b)
Termination. This contract is voidable and subject to immediate termination by the State upon the contractor’s
insolvency, including the filing of proceedings in bankruptcy

CANCELLATION/REJECTION: Clarendon County reserves the right to accept or reject any, all or any part of the
proposals received as a result of this request, or to cancel in part or in its entirety this request if it is in the best interest of the
County to do so. Clarendon County will be sole judge as to whether proposals submitted meet all requirements contained
in this solicitation. Clarendon County will not be responsible for any cost incurred in the preparation of this proposal.
Clarendon County reserves the right to negotiate final price subsequent to the submission of qualified proposals.

CERTIFICATE OF INSURANCE: Any CONTRACTOR providing on-site services, equipment maintenance,
evaluation, or other services must provide a ‘CERTIFICATE OF INSURANCE” for the protection of Clarendon
County. Please submit “COI” with your technical proposal. Successful offeror(s) shall name the County as additional
insured on the contractor's insurance policies and shall maintain throughout the performance of its obligations under thi:
Agreement, a policy or policies of Workers' Compensation Insurance with such limits as may be required by law,
and a policy or policies of general liability insurance with limits sufficient to cover any loss or potential loss
resulting from this contract insuring against liability for injury to and death of persons and damage to and
destruction of property arising out of or based upon any act or omission of the CONTRACTOR or any of its
subcontractors or their respective officers, directors, employees or agents and a policy or policies of Automobile
Liability Insurance with such limits as may be required by law insuring against liability for injury to and death of
persons and damage to and destruction of property arising out of or based upon any act or omission of the
CONTRACTOR or any of its subcontractors or their respective officers, directors, employees or agents while
operating their vehicle(s) on Clarendon County property.

COMPETITION: This solicitation is intended to promote competition. If the language, specifications, terms and
conditions, or any combination thereof restricts or limits the requirements in this solicitation to a single source, it
shall be the responsibility of the interested offeror to notify the Procurement Director in writing, so as to be receivex
five (5) days prior to opening date. Award will be made to lowest responsive and responsible vendor.
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The solicitation may or may not be changed but a review of such notification will be made prior to award. The
Procurement Director shall not be legally bound by any Addendum or interpretation that is not in writing. Offers,

Addendums or withdrawal request must be received by the time the request for proposal is due. It is the offeror's sole
responsibility to ensure that these documents are received by the Procurement Director (or office) any time prior to the
advertised deadline. No offer may be withdrawn after that time.

CONTRACT ADMINISTRATION: Questions or problems arising after award of this contract shall be directed
in writing to the Clarendon County Procurement Director, 411 Sunset Drive Room 603,
Manning, SC 29102.

CORRECTION OF ERRORS ON RESPONSE FORM(S): All prices and notations should be printed in ink or
typewritten. Errors should be crossed out, corrections entered and initialed by the person signing the proposal.
Erasures or use of typewriter correction fluid may be cause for rejection. No proposal shall be altered or amended
after specified time for reviewing.

DEFAULT: In case of default by the contractor, Clarendon County reserves the right to purchase any or all service:
in default in the open market, charging the contractor with any additional costs. The defaulting contractor shall not
be considered a responsible bidder until the assessed charge has been satisfied. Compliance with Laws. Contractor
agrees to comply with any applicable federal, state and local laws and regulations. Termination-—-Breach. Should
Contractor fail to fulfill in a timely and proper manner its obligations under this contract or if it should violate any
of the terms of this contract, Clarendon County shall have the right to immediately terminate the contract. Such
termination shall not relieve Contractor of any liability to Clarendon County for damages sustained by virtue of any
breach by Contractor. Termination--Funding. Should funding for this contract be discontinued, Clarendon County
shall have the right to terminate the contract immediately upon written notice to Contractor. Termination--Notice.
Clarendon County may terminate this contract at any time upon written notice to Contractor. Warranty and
Responsibilities. Any failure of Contractor to provide goods or services or otherwise perform pursuant to this
contract, including, without limitation, interruption or delay, that is due to failure of any services, individually or in
combination, to successfully transition and/or to provide correct results as set forth in this document, shall not be
Jorce majeure, and shall be a breach of this contract. This applies to any failure of Contractor to perform and/or
subcontractors that are due to perform any services, individually or in combination.

DISPUTES: The basic and governing language of any contract resulting from this solicitation shall be comprised o
this solicitation, including any attachments and/or addendums. The laws of South Carolina shall govern any
agreement arising as a result of this solicitation and shall be litigated only in a nonjury hearing in the Circuit Court
within the Third Judicial Circuit of Clarendon County, South Carolina. Upon approval of the Circuit Court, any
such action shall be referred to the Master-in-Equity for Clarendon County. The prevailing party shall be entitled to
recover attorney's fees and the costs of said litigation.

EQUAL OPPORTUNITY: Contractor is referred to and shall comply with all applicable provisions, if any, of
Title 41, Part 60 of the Code of Federal Regulations, including but not limited to Sections 60-1.4, 60-4.2, 60-4.3,
60-250.5(a), and 60-741.5(a), which are hereby incorporated by reference.

FALSE CLAIMS: According to the S.C. Code of Laws § 16-13-240, "a person who by false pretense or
representation obtains the signature of a person to a written instrument or obtains from another person any chattel,
money, valuable security, or other property, real or personal, with intent to cheat and defraud a person of that
property is guilty" of a crime.

FEDERAL CLAUSES: Anti-Kickback Act. The contractor hereby agrees to adhere to the mandate dictated by the
Copeland "anti-kickback" act which provides that each contractor shall be prohibited from inducing, by any means,
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any person employed in the Completion of work, to give up any part of the compensation to which he is otherwise
entitled. Anti-Lobbying and Debarment Act. The contractor will be expected to comply with federal statutes
required in the Anti-Lobbying Act and the Debarment Act. Recycled Materials. Contractor agrees to make
maximum use of recovered/recycled materials in accordance with §200.317, §200.322. All milling debris,
including debris resulting from milled-in rumble strips shall be cleaned up at the end of each day’s milling, milling
debris left in gutter lines, sidewalks or driveways will not be permitted. Asphalt millings that are collected on this
project shall be re-used or stockpiled at a designated site for Clarendon County staff to collect. Costs associated
with stockpiling/removing each day’s milling debris shall be considered incidental and no additional compensation
will be made. Clean Air Act. The contractor hereby agrees to adhere to the provisions which require compliance
with all applicable Standards, orders or requirements issued under section 306 of the clean air act which prohibits
the use under non-exempt Federal contracts, grants or loans of facilities included on the EPA list of violating
facilities. Clean Water Act. The contractor hereby agrees to adhere to the provisions which require compliance
with all applicable Standards, orders, or requirements issued under section 508 of the clean water act which
prohibits the use under non-exempt Federal contracts, grants or loans of facilities included on the EPA list of
violating facilities. Energy Policy and Conservation Act. The contractor agrees to comply with mandatory
standards and policies relating to energy efficiency which are contained in the state energy conservation plan issued

in compliance with the Energy Policy and Conservation Act. (P.L. 94-163). Please see certifications provided on
'Exhibits A-E of this solicitation, pages 38-45.

FIXED PRICING REQUIRED: Any pricing provided by contractor shall include all costs for performing th
work associated with that price. Contractor’s price shall be fixed for the duration of this contract, including optio:
terms. This clause does not prohibit contractor from offering lower pricing after award.

INDEMNIFICATION: Any term or condition is void to the extent it requires the County to indemnify anyone.
Contractor shall indemnify and save harmless the County, et al, from all suits or claims of any character brought by
reason of infringing on any patent, trademark or copyright.

LIQUIDATED DAMAGES: Any liquidated damages assessed, may be deducted from any payments due to the
Contractor. A fixed sum of $500.00 dollars per each and every calendar day the Contractor fails to perform in
whole or in part any of his obligations specified herein.

MAINTENANCE AND RESTORATION: The Contractor shall be solely responsible for the continuity of service
and shall maintain a safe and satisfactory operating condition, all overhead surface, or subsurface utilities affected
by his operations. The Contractor shall exercise every precaution to avoid damage to existing shoulder pavements,
grassed areas, fences and monuments. The Contractor shall locate all existing utilities and take all necessary
precautions to prevent damage and/or determine the extent of relocation required in the event of damage during
project work. It shall be the Contractor's responsibility to keep the site neat and clean for duration of project.

NON-APPROPRIATIONS: Any contract entered into by Clarendon County or its departments, institutions,
agencies, political subdivisions or other entities resulting from this bid invitation shall be subject to cancellation
without damages or further obligation when funds are not appropriated or otherwise made available to support
continuation of performance in a subsequent fiscal period or appropriated year.

PROHIBITION OF GRATUITIES Section 8-13-700 and 705 of the 1976 Code of Laws of South Carolina states in part as
follows: "Whoever gives or offers to any public official or public employee any compensation including a promise of future
employment to influence his action, vote, opinion or judgement as a public official or public employee, or such public official
solicits or accepts such compensation to influence his action, vote or judgement shall be subject to the punishment as providec
by Sections 16-9-210 and 16-9-220". Gratuities in any form are strictly prohibited.

PROPRIETARY/CONFIDENTIAL INFORMATOIN Trade secrets or proprietary information submitted by an Offeror in
connection with a procurement transaction shall not be subject to public disclosure under the Freedom of Information Act;

however, the Offeror must invoke the protections of this section prior to or upon submission of the data or other materials, anc
must identify the data or other materials to be protected and state reasons why protection is necessary. Disposition of material
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after award is made should be stated by the Offeror. No information, materials or other documents relating to this procuremen
will be presented or made otherwise available to any other person, agency, or organization until after award.

All Offerors must visibly mark as "Confidential" each part of their proposal which they consider to contain proprietary
information. All unmarked pages will be subject to release in accordance with the guidelines set forth under Chapter 4
of Title 30 (The Freedom of Information Act) South Carolina Code of Laws and Section 11-35-410 of the South
Carolina Consolidated Procurement Code. Privileged and confidential information is defined as "information in specific
detail not customarily released to the general public, the release of which might cause harm to the competitive position of the
party supplying the information." The examples of such information provided in the statute are:

Customer lists;

Design recommendations and identification of prospective problem areas under an RFP;
Design concepts, including methods and procedures;

Biographical data on key employees of the Offeror.

LW =

MARKING YOUR ENTIRE SUBMITTAL CONFIDENTIAL/PROPRIETARY IS NOT IN CONFORMANCE WITH
THE SOUTH CAROLINA FREEDOM OF INFORMATION ACT. All submittals in response to this document become
the property of Clarendon County. Proposals submitted may be reviewed and evaluated by any person(s) at the discretion of
the County upon award of contract. Ownership of all data, material and documentation originated and prepared for the County
pursuant to this contract shall belong exclusively to the County. Offerors not awarded a contract under this solicitation, may
request return of excess copies of their proposals within thirty (30) days after notification of award is mailed. All cost of

returns will be paid by the Offeror. If Federal Express, UPS, or other shipping number is not received with request, all excess
copies will be destroyed.

PROJECT MANAGEMENT: The designated Project Manager for this project will be the Clarendon County
Engineer, Billy Timmons. Successful offeror(s) will be responsible for coordinating all work through Engineer,
including (but not limited to) problems, anticipated delays and providing progress reports as required. All routine
and final inspections will be made by the County Engineer and will required for payment authorization.
FEMA approved, Itemized invoice shall be submitted to: CLARENDON COUNTY FINANCE

411 SUNSET DRIVE ROOM 203

MANNING, SC 29102

PROTECTION OF HUMAN HEALTH & THE ENVIRONMENT: The County of Clarendon requires all
contractual activities to be in compliance with local, state, and federal mandates concerning “Protection of Human
Health and Environment”. Any contractor doing business with the County will be required to document complianc:
and to specify prudent practices used by the contractor to address applicable mandates including, but not restricted
to “The Hazard Communication Standard” OSHA CFR 1910.1200 (scrr article 1,71-1910.1200). By submission o:
this proposal, the vendor agrees to take all necessary steps to insure compliance with these requirements.

PROTEST PROCEDURE: Any prospective Offeror or contractor, who is aggrieved in connection with the
solicitation of a contract shall protest in writing to the Procurement Director within five ten (10) calendar days of
the date of issuance of the solicitation documents or any amendment thereto. Any actual Offeror or contractor, whc
is aggrieved in connection with the intended award or award of a contract shall protest in writing to the Procuremen
Director within five (5) calendar days of the notification of intent to award or statement of award is published. A
protest shall be in writing, and must be submitted to the Procurement Director and shall set forth the specific
grounds of the protest with enough particularity to give notice of the issues to be decided.

PUBLICITY: Contractor shall not publish any comments or quotes by County employees, or include the State in
either news releases or a published list of customers, without the prior written approval of the Procurement Director
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RESTRICTIONS APPLICABLE TO OFFERORS: Violation of restrictions may result in disqualification of
your offer, suspension or debarment, and may constitute a violation of the SC state Ethics Act. (a) After issuance of
the solicitation, you agree not to discuss this procurement activity in any way with the Using Governmental Unit
or its employees, agents or officials. All communications must be solely with the Procurement Director or designee
This restriction may be lifted by express written permission from the Procurement Director. (b) Unless otherwise
approved in writing by the Procurement Director you agree not to give anything to any Using Governmental Unit.

SECURITY: Clarendon County requires that the successful offeror maintain performance and payment bonds to
cover 100% of the contract price along with insurance documentation within 10 days from the intent to award
notification. In the event of a default the bond shall be made disposable by the County for the completion of the
work and payment of any outstanding claims by contractor’s suppliers and subcontractors. Clarendon County
requires a bond in the amount of 5% of your offer to be submitted with proposal.

TRAFFIC CONTROL AND SAFETY: The Contractor shall designate a responsible member of his organization with
sufficient qualifications whose duty shall be the prevention of accidents. This person shall be responsible for assuring that
all necessary precautions are taken for the protection of the public and all workers and for assuring that the Maintenance of
Traffic provisions of the SCDOT Standard Specifications subsection 107.11 are effectively administered.

III: SPECIAL PROVISIONS: This project will be constructed under the direct supervision of the Clarendon County
Engineer’s Office.

This project is to be constructed under the South Carolina Department of Transportation's Specifications for Highwa
Construction Edition of 2007 and the following Special Provisions.

1) ERRATA TO 2007 STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRUCTION:
See attached Supplemental Specification dated May 4, 2009.

2) SECTION 101: SUBSTANTIAL COMPLETION OF WORK
Section 101.3.76 is hereby replaced with the following:

101.3.76 Substantial Completion of Work
Substantial Completion of Work is the point in the project when work has been constructed to the typical section in
the Plans over the entire length of the project including tie-ins, all pay items have been installed in reasonable
conformance with the plans and specifications over the entire length of the project, and all lanes of traffic are open
to the public in their final configuration with the final applications of pavement markings with the only remaining
work to be performed being punch list items.

3) SECTION 101: STANDARD DRAWINGS:

The OFFERORSs are hereby advised that this project shall be constructed using the 2011 Standard Drawings with all
updates effective at the time of the letting.

4) SECTION 102: EXAMINATION OF THE SOLICITATION:

Plan holders desiring further information or interpretation of the Proposal shall make a written request for such information to
Clarendon County no later than 5:00 P.M. December 10, 2015. Facsimiles are accepted at (803) 433-4002 and e-mail to
procurement@clarendoncountygov.org Correspondence can be mailed to the following address:

Clarendon County Procurement Department
411 Sunset Drive, Room 603
Manning, SC 29102

S) SECTION 105: CONSTRUCTION STAKES, LINES AND GRADES:
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Section 105.80 of the Standard Specifications is amended to the extent that the contractor will be responsible for
this work.

The contractor will be required to provide all the layouts necessary to construct the elements of this project. The
engineer will assist with providing adequate reference points to the center line of the existing roadway.
The Contractor shall provide field personnel and set all additional stakes for this project, which are needed to

establish offset stakes, reference points, and any other horizontal or vertical controls, including supplementary
benchmarks, necessary to secure a correct layout of the work. The Contractor will not be required to determine the
property line between properties.

The cost of the above work will be considered as incidental to the project and no additional compensation will be
allowed.

If during the course of staking or construction work, unforeseen utilities and/or field conditions arise which
conflict with construction, the Contractor shall immediately notify the Engineer. The Engineer will review the
Contractor’s findings and adjust the lines and grades accordingly or make arrangements for the utility to relocate
its facilities. The resulting adjustments will be provided to the Contractor so that his survey crew can perform the
adjusted work. Required adjusted staking as described above shall be considered a normal consequence of
construction. No additional compensation will be due to the Contractor for this work, or for any delays due to
adjustments to staking.

6) SECTION 106: SOUTH CAROLINA MINING ACT:
See Attached Supplemental Specification Dated March 20, 2003.

This Supplemental Specification is hereby modified as follows:

Paragraph 9 is hereby deleted and replaced with the following:
The deputy secretary for engineering, or his duly appointed representative, will make a final inspection of the
reclaimed area and keep a permanent record of his approval thereof. A map or sketch providing the location and

approximate acreage of each pit used on the project will be provided to the resident construction engineer for
inclusion in the final plans.

The last paragraph is hereby deleted and replaced with the following:

The contractor shall comply with the provisions of the plan that are applicable to the project as determined by the
engineer. Seeding or other work necessary to comply with the plan on pits furnished by the contractor shall be at
the expense of the contractor. Seeding shall be in accordance with SC-M-810 (latest version) which can be found at
http://scdot.org/doing/sup_tech_specs.shtml

7) SECTION 106: CONSTRUCTION QUALITY CONTROL AND ASSURANCE TESTING
The Contractor shall be responsible for retaining an independent firm for all required sampling and testing. All
sample and test results shall be submitted to and approved by the Engineer prior to continuation of work. The
owner shall provide -construction quality assurance testing required for this project, except for
MANUFACTURERS MATERIALS CERTIFICATIONS AND CERTIFIED TEST REPORTS as required by the
provision included below.

8) SECTION 106: QUALIFIED PRODUCT LISTINGS

All references to “Approval Sheet” or “Approval Policy” are to be replaced with “Qualified Products Listings
(QPL)” and “Qualified Products Policies (QPP)” respectively. This change includes all references in the SCDOT
Standard Drawings, SCDOT Standard Specifications, SCDOT Supplemental Specifications, SCDOT Special

Provisions, SCDOT Supplemental Technical Specifications, SCDOT Internet and Intranet websites, and all other
documents produced by SCDOT.

9) SECTION 107: APPLICATION OF DAVIS-BACON AND RELATED ACTS TO INDEPENDENT TRUCK
DRIVERS AND MISCELLANEOUS CONSTRUCTION ACTIVITIES:
See attached Addendum dated June 13, 1990.
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10) SECTION 107: COORDINATION OF UTILITY RELOCATION WORK WITH HIGHWAY
CONSTRUCTION:
As it is not economically feasible to complete the rearrangement of all utility conflicts in advance of the roadway
construction, such rearrangements may be underway concurrently with construction.
It shall be the responsibility of the contractor to inspect the site for potential utility conflicts.

It is the responsibility of the Contractor to call Palmetto Utility Protection Service at 811 or 1-888- 721-7877 three
(3) days prior to work so that existing utilities can be properly marked.

Utility Contacts for this project are:

Utility Company Contact Name Phone Number

Black River Electric Cooperative Charlie Allen (800) 469-8060
Santee Electric Cooperative Justin Harrington (843) 355-6187
Progress Energy Mark Evans (803) 934-2508

Time Warner Cable - (803) 473-3282
Farmers Telephone Company Mr. Rowland (803) 468-5971
Verizon - (803) 854-2409

11) DISADVANTAGED BUSINESS ENTERPRISE (DBE):

e POLICY — It is the policy of the County that DBE companies shall have an equal opportunity to participate in
the performance of contracts and subcontracts financed in whole or in part by the County.

e COMPLIANCE/ASSURANCE - Firms shall not discriminate on the basis of race, religion, color, national
origin or sex.

e DBE PARTICIPATION. Firms not providing assistance with the County’s inclusiveness of DBE’S program
by utilizing internal forces only may not be awarded a contract and may be evaluated as non-
responsive.

e AVAILABLE DBE’S- In order to be counted toward the DBE participation all DBE companies must be
certified in accordance with certification programs of the State of South Carolina and the Federal
department of Transportation and acceptable to the County.

12) SECTION 107: CONTRACT PROVISION TO REQUIRE CERTIFICATION AND COMPLIANCE
CONCERNING ILLEGAL ALIENS:

By submission of this PROPOSAL, the OFFEROR as the prime contractor does hereby agree:

a. to certify its compliance with the requirements of Chapter 14 of Title 8 of the S.C.

Code of Laws regarding Unauthorized Aliens and Public Employment;

b. to provide Clarendon County and/or SCDOT with any documents required to establish such compliance upon
request; and

c. to register and participate and require agreement from subcontractors and subsubcontractors

to register and participate in the federal work authorization program to verify the employment authorization of all

new employees, or to employ only workers who supply the documents required pursuant to S.C. Code 8-14-
20(B)(2).

13) SECTION 108: CONTRACT TIME AND DETERMINATION AND EXTENSION OF CONTRACT
TIME: Completion Date for this contract shall be the date determined by commencing with the “Award of
Contract” and adding 90 calendar days.

14) SECTION 108: FAILURE TO COMPLETE THE WORK ON TIME:
Paragraph 1 of Section 108.9 is hereby replaced with the following:
If the Contractor fails to substantially complete the work by the contract completion date, the Contractor is liable
for liquidated damages. Liquidated damages will be $500.00 for each day beyond the contract completion date
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that work items are not completed. This includes the application of pavement markings and grassing. Days to be
charged for liquidated damages will not stop due to seasonal restrictions.

15) SECTION 109: RETAINAGE

If the Contractor’s progress is judged to be delinquent or portions of the work are defective, the Department
reserves the right to withhold retainage. The total amount retained will be sufficient to cover anticipated liquidated
damages and the cost to correct defective work.

16) SECTION 109: PROMPT PAYMENT CLAUSE:
See attached Supplemental Specification dated January 5, 2012.

17) SECTION 305: MAINTENANCE STONE:

Maintenance Stone used on this project shall conform to the gradation requirements of Section
305, or to the gradation specified for Aggregate No. CR-14 in the Standard Specifications.

18) SECTION 400: HOT MIX ASPHALT QUALITY ASSURANCE:
Section 3.9 of SC-M-400 will not apply.

19) SECTION 401: RATE OF APPLICATION:

The pounds per square yard specified are set up as an average rate of application. The Engineer may direct
variations wherever conditions warrant.

20) SECTION 401: TRANSPORTATION AND DELIVERY OF MIXES:
See attached Supplemental Specification dated July 1, 2010.

21) DIVISION 600: MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES:

The Contractor is advised that all work involving design or installation of traffic control devices, including but
not limited to signs, pavement markings, elements of work zone traffic control, signals, etc., shall be in
compliance with the FHWA’s Manual on Uniform Traffic Control Devices (MUTCD), latest edition. The latest
edition is defined as the edition that the Traffic Engineering Division of SCDOT recognizes as having been
officially adopted (Engineering Directive, Memorandum 19) at the time the project is let, unless stated otherwise
in the Special Provisions.

22) SECTION 600: TRAFFIC CONTROL:

The Contractor shall execute the item of Traffic Control as required by the Standard Specifications, the plans, the

Standard Drawings For Road Construction, these special provisions, all supplemental specifications, the MUTCD,
and the Engineer.

The Contractor shall designate a responsible member of ms organization with sufficient qualifications whose duty
shall be the prevention of accidents. This person shall be responsible for assuring that all necessary precautions are
taken for the protection of the public and all workers and for assuring that the Maintenance of Traffic provisions
of the SCDOT Standard Specifications subsection 107.11 are effectively administered.

23) SECTION 609: PAVEMENT MARKINGS

The Contractor is responsible for surveying and making an inventory of all traffic markings on the roadway prior
to the removal or covering up of existing markings. This will include position, lengths, widths, color, and types of
markings.

EXISTING UTILITIES
The Contractor shall be responsible for inventorying all utilities in the roadway. It is also the Contractor’s
responsibility to obtain the proper risers from the utility company prior to the first day of resurfacing operations.

No additional compensation will be due to the Contractor for this work, or for any delays due to acquisition of the
risers.
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24) SECTION 714: DRAINAGE PIPES:

All existing driveway pipes will be replaced with Class III reinforced concrete pipe. All pipe installations will be
backfilled with native material, compacted in lifts, and pass a proof-roll test for approval. Installation shall match
existing grade as closely as possible. The contractor will replace all crosslines with the same sized reinforced
concrete pipe at the same grade, location, and elevation of the existing crosslines (unless instructed otherwise by
the Engineer). Riprap shall be placed at both ends of the each driveway and crossline pipe (but not within the
existing ditch at the locations where permit requirements dictate).

25) SECTION 815: EROSION CONTROL MEASURES:
See attached Supplemental Specification dated January 1, 2009.

26) EXISTING STRUCTURES:

The Contractor shall be solely responsible for the removal and disposal of any and all excess material while
completing the work on this contract. Such materials include, but are not limited to clearing old debris, pipe, trees,
vegetation, and excess soil material. Contractor shall contact property owners and relocate any items within the
right of way (fencing, landscaping, etc.) to the edge of the right of way. All existing mailboxes shall be relocated
by the Contractor and installed in accordance with United States Postal Service specifications.

27) EMERGENCY CONTACT:

The Contractor shall furnish the County Engineer with the name and phone number of a person who can be
contacted 24 hours a day in case of an emergency. This person may be called to go to the job site to reestablish
erosion control measures, clean sediment basins, catch basins or dry wells if necessary.

28) PERMITS AND LICENSES:

It is the responsibility of the Contractor to obtain any licenses and/or permits required to complete the work in this
contract. No additional compensation will be due to the Contractor for this work, or for any delays due to
acquisition of the permits and/or licenses.

SUPPLEMENTAL SPECIFICATION
May 4, 2009

ERRATA TO 2007 STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRUCTION
Make the changes listed below to correct errata in the SDCOT 2007 Standard Specifications for Highway Construction:
DIVISION 100 GENERAL PROVISIONS

SECTION 101 DEFINITIONS AND TERMS

Subsection 101.2 Abbreviations and Acronyms
Amend the table of SCDOT OFFICIALS AND OFFICES as follows:

DELETIONS REPLACEMENTS
BBEZE | BridseDesienEnscineer PSE* | Preconstruction Support Engineer
BDGES| Bridee Desien GDSE* | Geotechnical Design Support
CestechriestEnomees Engineer
SHE* | State Hichway-Engineer DSE* | Deputy Secretary for Engineering

*Wherever it appears in the text, replace the deleted abbreviation with the new abbreviation.

SECTION 102 PROPOSALDING REQUIREMENTS AND CONDITIONS

Subsection 102.8 Irregular PROPOSAL:Ss
Paragraph 2, item E, first sentence; delete the word "the" after the word "When".
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SECTION 105 CONTROL OF WORK

Subsection 105.6 Cooperation with Utilities

Paragraph 1, last sentence; change the word "THE" to "the".
DIVISION 200 EARTHWORK

SECTION 202 REMOVAL OF STRUCTURES AND OBSTRUCTIONS

Subsection 202.5 Measurement
Paragraph 5, second bullet; change the words "Brick sidewalk" to "Concrete, brick or stone sidewalks".

SECTION 204 STRUCTURE EXCAVATION

Subsection 204.2.1.2 Structure Excavation for Culverts

Paragraph 1, at the end of the first sentence; change "Subsection 204.4" to "Subsection 204.5".
DIVISION 400 ASPHALT PAVEMENTS

SECTION 401 HOT MIXED ASPHALT (HMA) PAVEMENT
Subsection 401.2.1.2 Liquid Anti-Stripping Agent
Paragraph 1, first sentence; delete the period at the end of the sentence and add "and SC-M-406.".
Subsection 401.2.5 Material for Full Depth Patching
Paragraph 1, delete and replace with the following:

"Use an approved SCDOT Intermediate Type C mix for all Full Depth Patching."

Subsection 401.5 Measurement
After paragraph 10, add the following paragraph:

11 The measurement of Prime Coat is the number of gallons of asphalt material applied to the
completed and accepted base course.

Subsection 401.6 Payment
After paragraph 12, add the following paragraph:

13 "The payment for Prime Coat is at the contract unit price for Prime Coat and includes compensation for
all labor, equipment, tools, maintenance, and incidentals necessary to complete that work."

Subsection 401.6 Payment
Paragraph 13, Table of Pay Items
Change paragraph reference number "13" to "14" and add the following Pay Item:

Item No. Pay Item Unit
4010005 Prime Coat GAL

SECTION 403 HMA SURFACE COURSE

Subsection 403.5 Measurement

Paragraph 1, first sentence; change "HMA Intermediate Course" to "HMA Surface Course".
Subsection 403.6 Payment

Paragraph 1, first sentence; change "HMA Intermediate Course" to "HMA Surface Course".

SECTION 407 ASPHALT SURFACE TREATMENT — DOUBLE TREATMENT
Subsection 407.5 Measurement
Paragraph 1, first sentence; add the word "is" after "(Double Treatment Type (1, 2, 3, 4, or 5))".

SECTION 408 ASPHALT SURFACE TREATMENT - TRIPLE TREATMENT
Subsection 408.5 Measurement

Paragraph 1, first sentence; add the word "is" after "(Triple Treatment Type (1 or 2))".
DIVISION 600 MAINTENANCE AND TRAFFIC CONTROL
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SECTION 625 PERMANENT PAVEMENT MARKINGS
FAST DRY WATERBOURNE PAINT
Subsection 625.2.2.4.11 Lead Content
Paragraph 1, first sentence; change 6% to 0.06%.

SECTION 627 THERMOPLASTIC PAVEMENT MARKINGS

Subsection 627.4.10 Inspection and Acceptance of Work
Paragraph 2, first sentence; change "period of 90 days" to "period of 180 days".

Subsection 627.4.10 Inspection and Acceptance of Work
Paragraph 2, second sentence; change "90-day observation period" to "180-day observation period".

Subsection 627.4.10 Inspection and Acceptance of Work
Paragraph 3, first sentence; change "90-day period" to "180-day period".

DIVISION 700 STRUCTURES

SECTION 709 STRUCTURAL STEEL

Subsection 709.4.3.5.2 Submittals and Notification
Paragraph 1, delete the last two sentences and replace them with, “The Department’s review and
acceptance are required before any field welding will be permitted.”

Subsection 709.6.3 Pay Items (page 650)
Subsection heading number; change subsection heading number from "709.6.3" to "709.6.4".

SECTION 712 DRILLED SHAFTS AND DRILLED PILE FOUNDATIONS

Subsection 712.4.4 Dry Construction Method
Paragraph 2, last sentence in A; change "Drilled Shaft Report " to "Drilled Shaft Log".

Subsection 712.4.10.4 Excavation Cleanliness
Paragraph 1, last sentence; change "Drilled Shaft Report" to "Drilled Shaft Log".

Subsection 712.4.10.6 Shaft Load Test
Change first paragraph reference number from “2” to “1”.

Subsection 712.6.10 Drilled Pile Set-Up
Insert paragraph reference number “1” to the left of the first paragraph.

SECTION 723 DECK JOINT STRIP SEAL
Subsection 723.1 Description
Insert paragraph reference number “3” to the left of the third paragraph.
SECTION 726 BRIDGE DECK REHABILITATION

Subsection 726.4.1 General
Insert paragraph reference number “1” to the left of the first paragraph.

Subsection 723.4.6 Full Depth Patching (page 790)
Subsection heading number; change subsection heading number from "723.4.6" to "726.4.6"

SECTION 727 CROSSHOLE SONIC LOGGING OF DRILLED SHAFT FOUNDATIONS

Subsection 726.6 Payment (page 807)
Subsection heading number; change subsection heading number from "726.6" to "727.6"

DIVISION 800 INCIDENTAL CONSTRUCTION

SECTION 805 GUARDRAIL

Subsection 805.5 Measurement
Paragraph 4; amend as follows:
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"The quantity for the pay item 8053000 Additional Length Guardrail Post is the length of
required post installed in excess of the standard length post based on the system being installed,
measured by the linear foot (LF), complete, and accepted."

SECTION 815 EROSION CONTROL

Subsection 815.1 Description
Paragraph 1, first sentence; change “temporary flexible pipe” to “temporary pipe”.

Subsection 815.5 Measurement
Paragraph 13; delete the first sentence and replace it with the following sentence: "The quantity for

Temporary Pipe Slope Drains is measured and paid for in accordance with Subsections 803.5
and 803.6 respectively."

Subsection 815.5 Measurement
Delete paragraph 19.

Subsection 815.6 Payment
After paragraph 15, add the following paragraph:

16 Payment for Removal of Silt Retained by Silt Fence is full compensation for removing and disposing
of sediment deposits accumulated by silt fences as specified or directed and includes all materials, labor,
equipment, tools, supplies, transportation, and incidentals necessary to fulfill the requirements of the
pay item in accordance with the Plans, the Specifications, and other terms of the Contract.

Subsection 815.6 Payment
Change original paragraph number “16” to “17”.

Subsection 815.6 Payment
Pay Item table; change the Unit for Item No. 8156214 to "EA".
INDEX:

Amend as follows:

Page I-3, after "Bridge Deck Rehabilitation, measurement and payment:" Delete page 807.

Page I-12, after "Letting:"
Replace page 19 with page 9.

Page I-13, after "Overhead Sign Structure:" Replace page 488
with page 495.

Page I-15, after "Proof Rolling:" Delete page 98.

Page I-18, after "Structural Steel, turned and ribbed bolts:" Replace page 624 with
page 625.

Page I-19, after "Waterproofing, bridge deck:" Delete page 907.

Page 1-20, after "Working Drawings:" Replace page 543 with
page 779.

SUPPLEMENTAL SPECIFICATION

June 13, 1990

APPLICATION OF DAVIS-BACON AND RELATED ACTS TO INDEPENDENT TRUCK DRIVERS
AND MISCELLANEOUS CONSTRUCTION ACTIVITIES

The Davis-Bacon and Related Acts apply when:

1) A Contractor or Subcontractor hires a trucking firm or fleet of trucks to haul materials from a plant, pit, or quarry,

which has been established specifically to serve (or nearly so) a particular project or projects covered by Davis-
Bacon and Related Acts.
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2)

3)

4)

S)

A Contractor or Subcontractor hires a trucking firm or fleet of trucks to haul material from a non- commercial
stockpile or non-commercial storage site outside the limits of the project to the project site.

A Contractor or Subcontractor hires a trucking firm or fleet of trucks to haul excavated materials away from a
Davis-Bacon covered project.

A contractor or Subcontractor rents or leases equipment with an operator to perform work as called for under a
Davis-Bacon construction contract.

A common carrier is used for the transportation of materials from an exclusive material supply facility to fulfill the
specific need of a construction contract.

The fleet owner is not considered a Subcontractor with regard to the 70% subcontracting limitations and would not

have to be approved as a Subcontractor. However, payrolls must be submitted by truck fleet owner covering the truck
drivers, and all requirements such as predetermined wages, overtime, etc., are applicable. Legitimate owner-operators

(truck owner driving his own truck) must appear on the payroll by name and notation “truck Owner Operator” with no
hours, etc. shown.

1)

2)

3)

The Davis-Bacon and Related Acts do not apply when:

A Contractor or Subcontractor hires a trucking firm or fleet of trucks to haul materials from a commercial plant, pit, or
quarry which had previously been established for commercial use and regularly sell materials to the general public.

A Contractor or Subcontractor hires a trucking firm or fleet of trucks to haul materials from an established commercial
plant, pit, or quarry to a stockpile outside the limits of the project.

Bona fide owner-operators of trucks, who are independent contractors, use their own equipment to haul materials to or
from or on a Davis-Bacon covered project. (One man-One truck)

The fleet owner is not considered a Subcontractor with regard to the 70% subcontracting limitation and would not

have to be approved as a Subcontractor.

January 5, 2012
SUPPLEMENTAL SPECIFICATION

PROMPT PAYMENT CLAUSE

(1) Subject to the provisions on retainage provided in Paragraph (2) below, when a subcontractor has
satisfactorily performed a work item of the subcontract, the Contractor must pay the subcontractor for the work
item within seven (7) calendar days of the Contractor’s receipt of payment from SCDOT. A subcontractor shall be
considered to have “satisfactorily performed a work item of the subcontract” when the SCDOT pays the
Contractor for that work item.

(2) The Contractor may withhold as retainage up to five (5%) percent of a subcontractor’s payment until
satisfactory completion of all work items of the subcontract. “Satisfactory completion of all work items of the
subcontract” shall mean when the SCDOT accepts the last work item of the subcontract. The Contractor must
release to the subcontractor any retainage withheld within seven (7) calendar days from the date the Contractor
receives payment from SCDOT for the last work item of the subcontract or within seven (7) days from SCDOT’s
acceptance of the last work item of the subcontract, whichever is the latest to occur. However, upon
documentation of good cause provided by the contractor and written concurrence by the Director of Construction,
the Contractor may continue to withhold the 5% retainage.

(3) Prior to receiving payment of each monthly estimate, the Contractor shall certify to SCDOT that the
construction estimate is complete and that all subcontractors have been paid for work covered by previous
estimates, in accordance with sections 1 and 2.
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(4) Failure to comply with any of the above provisions shall result in one or more of the following sanctions: (1)
no further payments to the Contractor unless and until compliance is achieved; (2) the Contractor being placed in
default; and/or (3) the Contractor being declared delinquent, such delinquency being subject to procedures and
penalties provided in 108.08 of the Standard Specifications.

SUPPLEMENTAL SPECIFICATION
July 1,2010

Subsection 401.4.17, Transportation and Delivery of Mixes, of the Standard Specification will be deleted in
its entirety and replaced with the following:

Transport the HMA from the plant to the point of use in vehicles meeting the requirements of Subsection 401.3.7.
Do not permit any load of HMA to leave the plant so late in the day that it cannot be spread, finished, and
compacted during daylight of that same day unless an approved artificial lighting system is provided. Ensure that
HMA mixtures containing the asphalt binder grades below are produced and delivered to the jobsite within the
acceptance range listed in the table below with exception that Base C and D mixtures will be produced and
delivered at a temperature range of 240°-275° F. The mix temperatures will be checked using SC-T-84. Ensure the
HMA mixtures are held within the acceptance range based on Binder Performance Grade in the Job Mix Formula.
Deliver mixture within the acceptance range for temperature to assist in obtaining density requirements which
provide smooth riding pavements with uniform texture.

Binder Performance Grade Acceptance Range (°F)
PG 64-22 265°-325°
PG 70-22 285°-335°
PG 76-22 300°-350°

Note: This temperature specification does not apply to WMA (SC-M-408). Refer to the HMA Contractor’s QC
Plan for mix acceptance range based on selected asphalt plant WMA technologies.
SUPPLEMENTAL SPECIFICATION

January 1, 2009 EROSION CONTROL MEASURES

In addition to the erosion control measures specified in the Plans, Standard Specifications, Supplemental Technical
Specifications and the Special Provisions, the Contractor is advised that all land disturbing activities (clearing and
grubbing, excavation, borrow and fill) are subject to the requirements set forth in the following permits and regulations:

0 South Carolina Code of Regulations 63-380, Standard Plan for Erosion, Sediment, and Stormwater
Runoff Control. The regulation may be viewed at the following Internet web address:
http://www.scstatehouse.net/coderegs/c063.html

J Erosion and Sediment Reduction Act of 1983 (Title 48, Chapter 18 of the South Carolina
Code of Laws of 1983, as amended). Section 70 of this code authorized the South Carolina Department of
Health and Environmental Control (SCDHEC) to administer this regulation with respect to lands under the

Jurisdiction of the South Carolina Department of Transportation. The code may be viewed at the following
Internet web address:

http://www.scstatehouse.net/code/t48c018.html

. National Pollutant Discharge Elimination System (NPDES) General Permit Number
SCR100000, effective September 1, 2006: The Environmental Protection Agency, in accordance with the
Federal Clean Water Act, has granted to the South Carolina Department of Health and Environmental Control
(SCDHEC) the authority to administer the Federal NPDES permit program in the State of South Carolina. The
permit may be viewed at the following Internet web address:

http://www.scdhec.net/environment/water/docs/finalcgp.pdf
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In accordance with the NPDES General Permit, sign a Co-Permittee Agreement and Contractor Certification statement
(shown in Part 3.2D of the General Permit) and require all subcontractors performing land-disturbing activities to sign a

Co-Permittee Agreement and Contractor Certification statement as part of their subcontract. These certifications are
incorporated into the proposal form for the Contract. By signing either form, the Contractor acknowledges that upon
award and execution of the Contract, he/she accepts/ understands the terms and conditions of the Storm Water Pollution
Prevention Plan (SWPPP) as required by the NPDES General Permit and may be legally accountable to SCDHEC for
compliance with the terms and conditions of the SWPPP. In addition, the Contractor certifies that the NPDES certification
statement and/or co-permittee status is made part of all its subcontracts.

The SCDOT will complete and forward a Notice of Intent (NOI) to SCDHEC. If SCDHEC does not send a letter within 10
business days of receipt of the NOI authorizing coverage, denying coverage, or advising that a review of the CECP will
take place, coverage will be automatically granted.

Prepare and submit a Contractor's Erosion Control Plan (CECP) to the RCE before the pre-construction conference.
Ensure that the plan meets the requirements of the NPDES General Permit. The plan will be reviewed and approved by the
Department before commencing any land disturbing activities.

At the pre-construction conference, with all contactors and subcontractors performing land-disturbing will be explained and
discussed so that each contractor and subcontractor is made aware of their responsibilities in the CECP.

Once approved, fully implement the CECP. Coordinate the prompt installation of erosion control devices
with construction activities to maintain compliance with the above regulations and NPDES General Permit.

Conduct an Erosion and Sediment Control Inspection by an appointed Certified Erosion Prevention and Sediment Control
Inspector (CEPSCI) from the Contractor and the Department at least every 7-calendar days. Both parties will acknowledge
participation in the inspection by signing the inspection report and include their inspector's CEPSCI number on the
report. Correct deficiencies noted during these inspections within the assigned priority period. If deficiencies are not
corrected within this timeframe, the RCE will stop all work (except erosion and sediment control measures) until the
deficiencies are corrected.

Give special attention to critical areas within the project limits (i.e., running streams, water bodies, wetlands, etc.). In
these areas, the RCE may direct the Contractor to undertake immediate corrective action, but in no case allow these
deficiencies to remain unresolved more than 7 days or 48 hours in accordance with their assigned priority after being
identified during the Erosion and Sediment Control Inspection.

Closely follow the grading operations with the seeding operations. Shape and prepare the slopes for seeding as the
grading progresses. Unless the RCE grants prior written approval, limit the amount of surface area exposed by land
disturbing activities to 750,000 square feet. Commence seeding operations within 7 days following completion of
construction activities within an area.

Initiate stabilization measures within 7 days for an area where construction activities will be temporarily or permanently
ceased for 21 days or longer.

Coordinate the installation of all other permanent erosion control items with the grading and seeding operations. These
items include, but are not limited to, asphalt gutter and riprap. Construct gutter work before or promptly after the seeding
is performed. Place riprap at the ends of pipe immediately after the pipe is laid and promptly install riprap ditch checks after
ditch work has been performed.

Failure to adequately comply with the provisions as detailed above or any other required erosion control measures will

result in stoppage of all contract operations (except erosion and sediment control measures) until corrective action has
been taken. Additional sanctions may be invoked by the SCDHEC in accordance with their authority.

Keep the following documents at the RCE’s office from the start of construction until the site is finally
stabilized:
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Copy of the CECP,

Copies of all the co-permittee agreements and Contractor certification statements,
Copy of the permit,

Letter from DHEC authorizing permit coverage if provided by DHEC, and

A marked-up set of site plans.

When uniform perennial vegetation achieves a cover density of 70%, submit a Notice of Termination (NOT)
to SCDHEC to terminate coverage. Include a signed statement with the NOT certifying that all work on the
site has been completed in accordance with the SWPPP and the NPDES General Permit for all sites one acre or
greater.

Fines assessed on the Department by SCDHEC as the result of the Contractor’s non-compliance or violation
of said permit provisions will be paid by the Department and will subsequently be deducted from any monies due
or that may become due to the Contractor. In case no monies are due or available, the fines occurred will be
charged against the Contractor's Surety.

IV: SCOPE OF WORK: Clarendon County, South Carolina is located in East Central South Carolina and
includes a population of some 33,000 residents. The County maintains approximately 56 miles of paved roads and
322 miles of unpaved roads. Clarendon County’s roadway network was severely impacted by the flooding event
that occurred on October 4, 2015. As a result of the damage incurred, Clarendon County was included in the
Presidential Disaster Declaration 4241. The County’s roadway network is broken up into three maintenance zones.
The County desires to contract with up to three contractors (one per district zone, 1, 2, 3) to assist the County with
a variety of roadway repairs including replacement of soil that was washed away, repair of blown out culverts,
grading and shaping of roadways that were severely damaged, etc.

The work for this project generally consists of (but not limited to):

e Repairs to existing paved roadways

e Removal of flood debris / sediment from existing ditches and roadways
e Regrade/Repair existing dirt roadways

e Replacement of washed out/damaged culverts and pipes

POTENTIAL ROADWAY REPAIR LIST (SUBJECT TO CHANGE)
FLOOD RECOVERY ROADWAY REPAIR SEPARATED BY DISTRICT

DISTRICT 1
Grading/
Road Dist / Initial Assessment Shaping Unpaved Paved
Count | Name City Repairs Needed Needed Comments Mileage | Mileage
Additional work,
Shoulder washout pipe needed, GPW
191 | BomarTr Dist. 1 | at pipe worked on some 2.47 0.5
299 | Clubhouse Rd Dist. 1 Yes 0.76 0.71
work on pipe, large
187 | Clifton Rd Dist. 1 | Washed Out Repair Yes amount debris 1.57
water clogged
109 | Ward Rd Dist. 1 ditches, fill Yes 2.84
101 | Maxwell Dr Dist. 1 | Washout, 45 CY Yes 0.43
Work on pipe,
185 | Gaymon Rd Dist. 1 | pothole Yes 3.00
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100 | Mathis Rd Dist. Yes 2.95
Clarendon PW
Extreme erosion, installed two 18"
57 | Julia James Rd Dist. impassible Yes culverts 1.87
84 St Marks Rd Dist. Pipe washed out Yes 2.2
110 | Wash Davis Rd Dist. Yes 2.59
water, washout,
206 | Pearson Rd Dist. culvert Yes 1.74
201 | Costello Rd Dist. water, washouts Yes 1.16
213 | Rowe Dr Dist. ditch shoulders Yes 1.76 0.69
Road needs
extensive work due
to use as detour to
29 White & Rivers Rd Dist. Yes Chewning 2.31
Rev J W Carter Rd
212 [N Dist. Water, ditches Yes 1.67 1.13
water, washouts,
82 Rogers Rd Dist. culvert Yes 1.04
210 | Hurricane Falls Ln Dist. Yes 2.22
Significant past
maintenance by
339 | Doughty Rd Dist. Resident complaint Yes Clarendon PW 2.21
214 | SteadmanRd Dist. Flooding, erosion Yes 2.14
13 Adger Rd Dist. washout Yes 2.65
Impassable,
62 Whitetail Ln Dist. erosion Yes 1.20
88 House Rd Dist. 40 yds RA, washout Needs stone base 1.89
Needs sinkhole
Pipe washed on repair to paved
510 | Mill Creek Dr Dist. shoulder section 0.30
89 KW Hodge Rd Dist. Yes 1.97
replace culvert,
17 Jim Ross Rd Dist. flooding Yes 1.31
significant water
445 | Joyce Rd Dist. water, drainage Yes pooling in road 0.91 0.62
600 | Spring Hill Rd Dist. Yes 1.71
Lula Rd and new
99 road Dist. Yes 1.70
water, culvert,
367 | Ferris St Dist. ditch clogged Yes 0.90
80 McLachan Rd Dist. Standing Water Yes 1.65
Not Passible
218 | Barberry St Dist. erosion, water Yes 0.83
64 Ardis Rd Dist. Shoulder repair Yes 1.58
308 | CottonLn Dist. Yes 1.56
258 | Breeland St Dist. shoulder Yes 1.47
360 | Etchison Rd Dist. standing water Yes 2.89
540 | Pittman Dr Dist. ditch shoulders Yes 0.84
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15 Bud Ross Rd Dist. 1 | water Yes 1.35
436 | Jasper Ln Dist. 1 Yes 1.30
348 | Eagerton Rd Dist. 1 Yes 1.25 0.17
305 | Cool Springs Rd Dist. 1 Yes 1.24
592 | Silver Sage Dr Dist. 1 Yes 1.23

clogged ditches,

28 Wells Rd Dist. 1 | potholes Yes 1.17

Whispering Wind

111 | Ln Dist. 1 Impassable, water Yes 0.72

104 | Peaceful Pines Rd Dist.1 | some water Yes 1.09
Side washout at

272 | Captains Log Rd Dist. 1 pipe Yes 0.67

466 | LandsEnd Dr Dist. 1 | Standing Water Yes 1.04

202 | Crooked Pine Trl Dist. 1 Erosion on edges Yes 1.00

323 | Cypress Dr Dist. 1 | ditch shoulders 1.00

604 | Starks Dr Dist. 1 | Some water Yes 0.98
224 | John Holladay Rd Dist. 1 | standing water Yes 0.95

51 Whitlock Rd Dist. 1 | Flooded Yes 0.94
41 Goslin Pond Rd Dist. 1 | minor pot holes Yes 0.90
561 | Rapid Edge Tr Dist. 1 | Minor washout Yes 0.50
442 | Johnny Ln Dist. 1 Yes 0.88
106 | Schooner Tr Dist. 1 Yes 0.27
415 | Homeward Way Dist. 1 Yes 0.84
376 | FremontRd Dist. 1 Yes 0.82
554 | Quiet Ln Dist. 1 | ditch shoulders Yes 0.50
564 | Red Fox Ln Dist. 1 Yes 0.79
605 | Sterling Dr Dist. 1 Yes 0.79
422 | Hurley Dr Dist. 1 | ditch shoulders Yes 0.16
97 Gayle Rd Dist. 1 Yes 0.71
264 | Burton Rd Dist. 1 | Standing Water Yes 0.67
73 Isabel Ln Dist. 1 Yes 0.65

shoulder erosion,
86 Detwiler St Dist. 1 | washout Yes 0.63
585 | Shallow Creek Rd Dist. 1 Yes 0.61
478 | Litzler Dr Dist. 1 | Clean street 0.51
34 Cambridge Dr Dist. 1 Yes 0.59
414 | Holt Rd Dist. 1 Yes 0.57
569 | Roadside Dr Dist. 1 | standing water Yes 0.57
46 Jones Rd Dist. 1 Yes 0.55
Hickory Top

407 | Landing Rd. Dist. 1 Yes 0.53
JR&F A Richburg

430 |Rd Dist. 1 Dist. 1 Yes 0.53

658 | Winnwood Ln Dist. 1 Yes 0.53

36 Cooper Ln Dist. 1 Yes 0.52

72 Guess Rd Dist. 1 Yes 0.51

40 Enlow Ct Dist. 1 Yes 0.49
526 | Orange Dr Dist. 1 Yes 0.49
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198 | Birch Dr Dist. 1 | Surface washed out Yes 0.48
607 | Stonecrop Rd Dist. 1 Yes 0.45
528 | Palm Springs Dr Dist. 1 Yes 0.42
643 | Veterans Rd Dist. 1 | ditch shoulders Yes 0.21
368 | Festival Dr Dist. 1 | ditch shoulders Yes 0.30
365 | FawnlLn Dist. 1 | potholes Yes 0.18
372 | Fox Hill Dr Dist. 1 Yes 0.38
Unnamed Corbett
635 | Loop Dist. 1 Yes 0.37
380 | GalaCir Dist. 1 Yes 0.36
196 | Serenity Dr Dist. 1 | Surface washed out Yes 0.14
71 Garlie Cir Dist. 1 | Standing Water Yes 0.33
204 | Gipp St Dist. 1 Yes 0.32
43 Haviland Rd Dist. 1 Yes 0.30
Unnamed at

634 | Garvey Dist. 1 Yes 0.30
397 Hall St Dist. 1 Yes 0.28
467 | LangRd Dist. 1 Yes 0.28
533 | Paul'sRd Dist. 1 Yes 0.25
631 | Unnamed at Brock Dist. 1 Yes 0.25
404 | Heather Way Dist. 1 Yes 0.22
468 | Larkspur Dr Dist. 1 | water Yes 0.22
280 | Casselman Dr Dist. 1 Yes 0.21
608 | Sugar Hill Ln Dist. 1 | minor pot holes Yes 0.19
379 | GCir Dist. 1 Yes 0.18
441 | Joe Rogers, Jr Bivd Dist. 1 Yes 0.18 0.85
518 | Muller Dr Dist. 1 Yes 0.18
583 | Seldom Rest Ln Dist. 1 Yes 0.18
293 | Chipmunk Ln Dist. 1 Yes 0.16
499 | McGee Rd Dist. 1 Yes 0.15
514 | Mosstree Ct Dist. 1 | Patching RA 0.36
576 | Saluda St Dist. 1 Yes 0.14
234 | Armour Hill Dr Dist. 1 Yes 0.13
361 | Eubanks Dr Dist. 1 Yes 0.12
546 | Ponce St Dist. 1 Yes 0.11
362 | Fair Oaks Dr Dist. 1 Yes 0.10
487 | M Hatcher Rd Dist. 1 Yes 0.10
502 | McNair Dr * Dist. 1 Yes 0.10 0.37
317 | CrowlLn Dist. 1 Water Yes 0.09
453 | Kephart Ln Dist. 1 Yes 0.09
647 WFH Dist. 1 Yes 0.06
636 | Unnamed Culdesac Dist. 1 Yes 0.05
490 | Mallard Ln Dist. 1 Yes 0.04
523 | Ohio St Dist. 1 Yes 0.04
618 | Timmer St Dist. 1 Yes 0.04
377 | Frierson St Dist. 1 Yes 0.02
406 | Hickory Top Dist. 1 Yes
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Landing Rd.
640 | Updike St Dist. 1 Yes 0.24
some standing
102 | OlinRd Dist. 1 | water 1.46
Several areas with
197 | Bald Eagle Rd Dist.1 | water 0.43
350 | Ed Boyd Dr Dist. 1 | water at last house 0.21
some shoulder
525 | Oliver James Rd Dist. 1 | flooding 1.25
535 | Penn Brook Dr Dist. 1 | Some flooding 1.36
Totals 107.29 6.09
DISTRICT 2
Grading/
Road Dist / Initial Assessment Shaping Unpaved Paved
Count | Name City Repairs Needed Needed Comments Mileage | Mileage
Major Washout at
190 | HenryRd Dist. 2 | Branch Yes 2.4
J W Rhames Rd Washout under
215 | ** Dist. 2 | Major Washout Yes roadway 4.05
Temp repairs made -
permanent repairs
138 | Gibbons St. Dirt Dist.2 | Washed Out Major needed. 0.20
Temp repairs made.
Passable up to
Dave Plowden pond. Additional
95 Pond Rd Dist. 2 | Washed Out Repair Yes repairs needed. 3.56
Two major requires road
33 Boston Wells Rd Dist. 2 | washouts Yes base/grading 1.59
107 | Tobias Rd Dist. 2 Water, washouts Yes 2.06
Brogdon Rd US 521 end not
53 County Dist.2 | Side washouts Yes passable 3.92
Bad Washout, 104
221 | Aspendale Rd Dist.2 | Tons Yes 0.22
Washout, Needs
94 Copper Kettle Ln Dist. 2 base Yes 1.71
37 Coskrey Rd Dist. 2 | Washed Out Yes School bus route 1.09
Impassible, dozer
166 | Damascus Rd Dist. 2 | work Yes 1.03
50 Wateree Rd Dist. 2 Yes 1.76
Replace 15" Pipe
52 Austrian Pine Ln Dist. 2 washout Yes Major erosion 0.92
42 Grasshopper Ln Dist. 2 Yes 1.25
School bus route /
Need to address
long term drainage
Pipe washed out,
16 Fawn Ridge Rd Dist. 2 | water Yes issues 1.98
Washed out,
77 Lockwood Cir Dist. 2 | shoulders ph Yes installed 2 culverts 0.74
177 | Murray Rd Dist. 2 Yes 2.64
200 | Burkwood Ln Dist. 2 | 60' washout, pipe Yes 0.58
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14 Arlen Rd Dist. 2 Yes 2.56

87 Drawbridge Rd Dist. 2 | Clogged culverts Yes 1.54

203 | Driggers Ln Dist. 2 | Small washout Yes 2.22

155 | Holladay Rd Dist. 2 | water on road Yes 2.18
Two washouts

134 | Billie Dr Dist. 2 10/11 School bus route 1.31
Clean culverts, one

81 Pleasant Grove Rd Dist. 2 | load fill Yes 1.64

GPW work 10/27 -

121 | Fairfield Rd Dist. 2 | Washed out, 30 CY Yes School bus route 1.41
water, erosion, 2

135 | Crayton Height Rd Dist. 2 loads Yes GPW 10/26 0.40

602 | StJohn Church Rd Dist.2 | Treesin road Yes 1.91

174 | Gatwick Rd Dist.2 | Washout Yes 1.48
Not Passable, 2

219 Pontiac Dr Dist. 2 res., 100 CY Yes 0.19
Impassable,

85 Tennessee St Dist. 2 | washed out, ph Yes 0.91
Road washed, pipe,

189 | SweattRd Dist. 2 | collapse Yes 0.69
Washout, Needs

140 | Mitchum Rd Dist. 2 dirt 2.19
Washout,

55 Grandma Dr Dist. 2 | impassible Yes 0.99
Culvert clean, one

76 Little Star Rd Dist. 2 | load fill Yes 1.16

301 | Colonels Run Dist. 2 Yes 1.55

444 | Jordan Church Rd Dist. 2 Yes 1.55

38 Doc Naomi Rd Dist. 2 Needs repair 1.38

Robert Rees Durant washout, crushed

570 | Rd Dist. 2 culvert Yes 0.72

142 | Raccoon Rd Dist. 2 Yes 1.51 0.11

587 | Shaw Rd Dist. 2 Yes 1.46

188 | Keels Rd Dist. 2 | Sinkhole 1.45

Unnamed on

637 | Buchanan Dist. 2 Yes 1.43

145 | Syrup Mill Rd Dist. 2 Yes 1.4
Impassable

220 | Tarelton Rd Dist. 2 | standing water Yes 1.36

119 | Clearview Dr Dist. 2 Water, 75CY fill, Yes 0.74

63 Yellow Bank Ln Dist. 2 Washed out Yes GPW 10/26 0.52

127 | Pocahontas Cir Dist. 2 Not passable, 20 CY Yes 0.72

139 | JerroRd Dist. 2 Potholes, shoulder Yes 0.91

61 Violet Dr Dist. 2 | poor condition Yes 0.90
Potholes, major

66 Barnhill Ln Dist. 2 erosion Yes 0.70

146 | Thompson Dr Dist. 2 | Under water Yes 1.27
washout one load

60 Stewart St Dist. 2 | offill Yes 0.45
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water and

179 | Ray Duke Dr Dist. 2 | washouts Yes 0.45
148 | Bay Shadow Dr Dist. 2 | Water on road PH Yes 0.64
253 | Boyd Rd Dist. 2 Yes 1.17
Unnamed to
639 | Murdock Dist. 2 Yes 1.12
Potholes, water,
54 Crow Bay Rd Dist. 2 shoulders Yes 0.66
68 Brizel Ln Dist. 2 | Washouts, water Yes GPW 10/27 1.06
322 | Curtis Rd Dist. 2 | Closed with ditch Yes 1.06
7 Ponderosa Rd Dist. 2 Minor washout 0.64
173 | Eagle Rd Dist.2 | erosion Yes 0.24
599 | Sportsman Dr Dist. 2 | Ditches clogged 0.53
186 | Willow Tree Ave Dist. 2 | Side Washout Yes 0.38
374 | Frederick Rd Dist. 2 | water, rough Yes 0.98
105 | PeddlersLn Dist. 2 Yes 0.94
286 | Celissia Rd Dist.2 | washout, 1 load Yes 0.31
Clean around
228 | Allen Rd Dist. 2 | culvert Yes 0.30
532 | Patton Rd Dist.2 | Water Yes 0.88
1 Clyburn Dr Dist. 2 | Shoulders, erosion Yes 0.84
12 Vista Ln Dist. 2 condition poor Yes 0.42
120 | Early Bird Rd Dist. 2 Yes 0.82
355 | Eliason Rd Dist. 2 Yes 0.82
133 | Trout Ave Dist.2 | washout 0.24
Grading shoulders
398 | Hanging Moss Rd Dist. 2 | patching 0.35
ditches and culvert
409 | High Hills Ln Dist. 2 | cleaned 0.34
575 | Salt Cedar Ln Dist. 2 | Washed Out Yes 0.20
192 | Brentfield Dr Dist. 2 | Not passible, 30 CY Yes 0.19
59 Sleepy Hollow Dr Dist. 2 Yes 0.78
170 | Bradshaw Rd Dist. 2 Yes 0.77
244 | Big Lake Rd Dist. 2 Yes 0.77
421 | Hunters Ln Dist.2 | Clogged culvert Yes 0.35
175 | Granite Dr Dist.2 | minor washout Yes 0.30
614 | Taraln Dist. 2 Yes 0.70
69 Charwood Rd Dist. 2 | poor condition Yes 0.29
91 Strickland Rd Dist. 2 Yes 1.38
194 | GustyLn Dist. 2 | Fill Needed Yes 0.28
545 | Pompey Town Rd Dist. 2 | Shoulder Repair 1.66
486 | Lyden Ave Dist. 2 Yes 0.66
207 | Sutton Rd Dist. 2 Potholes, water Yes 0.63
115 | Caine Ln Dist. 2 Yes 0.61
79 Magnolia Cor Dist. 2 Yes 0.60
209 | George Conyers Rd Dist. 2 | Ditches clogged 0.42
56 Herod Dr Dist. 2 | Some Potholes Yes 0.58
298 | Clark Rd Dist. 2 Yes 0.58

Page 26 of 46




6 Pocalla Dr Dist. 2 | Potholes Yes 0.57
minor washout,
122 | Herring Dr Dist. 2 | potholes Yes 0.56
222 | Curtis Millpond Rd Dist. 2 | Impassible Yes 0.56
217 | Abernathy St Dist. 2 | Culvert clogged Yes 0.14
4 Lancaster Way Dist. 2 Yes 0.53
303 | Connor Rd Dist. 2 | potholes Yes 0.33
gravel, resident
438 | JensenRd Dist. 2 access Yes 0.13
216 | Maggie Ln Dist.2 | 1 load dirt Yes 0.12
65 Azalea Ln Dist. 2 Bad erosion Yes 0.25
75 Joe & Marie Rd Dist. 2 Yes 0.50
151 | Crestview Ln Dist. 2 Pot holes Yes 0.49
285 | Celeron Cir Dist. 2 Yes 0.49
385 | Geddings Rd Dist. 2 Yes 0.49
471 | Laurens Ave Dist. 2 Yes 0.49
496 | McDuffie Dr Dist. 2 Yes 0.28
Deep washouts,
67 Beverly Dr Dist. 2 | water Yes 0.47
254 | Bramble Rd Dist. 2 Yes 0.47
58 Lone Wolf Way Dist. 2 Yes 0.45
388 | Goodwill Church Rd Dist. 2 Yes 0.45 0.33
423 | Hyman Dr Dist. 2 Yes 0.44
589 | Sheridan Dr Dist. 2 Yes 0.44
123 | Huber St Dist. 2 Yes 0.43
125 | Melody Ln Dist. 2 Yes 0.43
83 Sammy Nelson Rd Dist. 2 | Shoulder erosion Yes 0.42
628 | Tuttle Dr Dist. 2 Yes 0.42
113 | Bayview Dr Dist. 2 | Side Erosion Yes 0.41 0.67
114 | Bream Ave Dist. 2 | washout, debris Yes 0.41
116 | Calico Ave Dist. 2 | minor washout 0.23
minor washout,
432 | James Loop Rd Dist. 2 | debris 1.18
556 | RJohnson Rd Dist.2 | Water Yes 0.40
Unamed Rd 527 & Culvert needs
630 | 195 Dist. 2 | cleaning Yes 0.20
581 | Savage Rd Dist. 2 Yes 0.39
132 | Stateburg Ln Dist. 2 | Rough Yes 0.38
211 | McKinney Rd Dist. 2 Yes 0.38
291 | Chester Rd Dist. 2 Yes 0.38
586 | Sharpe Ln Dist. 2 Yes 0.38
579 | Sapling Ln Dist. 2 Yes 0.37
143 | Sissel Dr Dist. 2 minor washout Yes 0.16
229 | Amberside Dr Dist. 2 | washouts Yes 0.36
469 | Larrimore Dr Dist. 2 Yes 0.36
484 | Lowder St Dist. 2 Yes 0.36
147 | Viking Ct Dist. 2 Yes 0.35
154 | Glory Cir. Dist. 2 Yes 0.35
195 | Maridge Way Dist. 2 Rough washouts Yes 0.34
596 | Snowy River Pl Dist. 2 Yes 0.34

Page 27 of 46




108 | Turkey Crest Ln Dist. 2 Yes 0.33
172 | Crews Dr Dist. 2 Potholes, water Yes 0.33
294 | Chisum Trl Dist. 2 Yes 0.33
Junkyard Cemetary
449 | Rd Dist. 2 Yes 0.33
Unnamed at
632 | Connor Dist. 2 Yes 0.33
129 | Shadow Oak Rd Dist. 2 Yes 0.12
157 | JL Robinson Rd Dist. 2 Yes 0.32
270 | Capers Corena Dr Dist. 2 Yes 0.32
320 | Cummings Rd Dist. 2 Yes 0.32
93 Whistle Top Ln Dist. 2 Yes 0.3
654 | Welsh Poppy Cir Dist. 2 Yes 0.3
232 | Archer Av Dist. 2 | Clogged ditches Yes 0.29
289 | Chamber Ln Dist. 2 | Water Yes 0.28
375 | Freewill Church Rd Dist. 2 Yes 0.28
124 | Malibu Dr Dist. 2 | Patching RA 0.69
3 Hinson Dr Dist. 2 Yes 0.27
180 | Saw Mill Rd Dist. 2 Yes 0.27
208 | Whitmire Ln Dist. 2 | Rough Yes 0.27
625 | Travis Ln Dist. 2 | potholes Yes 0.27
92 Virginia Way Dist. 2 Yes 0.26
118 | Church Rd Dist. 2 Yes 0.26
328 | Deal St Dist. 2 Yes 0.26
369 Ficus St Dist. 2 Yes 0.06
617 | Timberline Ln Dist. 2 Yes 0.26
248 | Blackwell Dr Dist. 2 Yes 0.25
273 | Cardinal Dr Dist. 2 Yes 0.25
594 | Sister Rd Dist. 2 Yes 0.25
5 Mustang Ln Dist. 2 Yes 0.24
503 | Meadow Brook Dr Dist. 2 | potholes Yes 0.24 -
31 Alto St Dist. 2 | Needs dirt Yes 0.23
509 | Middle Dr Dist. 2 Yes 0.23
117 | Christopher St Dist. 2 Yes 0.22
611 | Sweetwater St Dist. 2 Yes 0.22
511 | Mockingbird Ln Dist. 2 | Patching 0.53
473 | Leonard St Dist. 2 Yes 0.21
10 Riley Rd Dist. 2 Yes 0.20
112 | Bayview Dr Dist.2 | minor potholes Yes
512 | Moose Hill Dr Dist. 2 Yes 0.20
543 | Plumleaf Ln Dist. 2 Yes 0.20
571 | Rockfish Dr Dist. 2 | Patching 0.49
144 | Sweet-Pea Ln Dist. 2 Yes 0.19
448 | Jul-net Rd Dist. 2 Yes 0.18
311 | CoxRd Dist. 2 Yes 0.16
263 | Burdell Dr Dist. 2 Yes 0.15
443 | Joliff Ct Dist. 2 Yes 0.15
290 | ChaseCir Dist. 2 Yes 0.14
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472 | Lazy Daisy Rd Dist. 2 Yes 0.14
446 | Judy BRd Dist. 2 Yes 0.13
349 | Echoln Dist. 2 Yes 0.12
485 | Lumley Ave Dist. 2 Yes 0.12
644 | View Ln Dist. 2 Yes 0.12
137 | Flagbury Ct Dist. 2 Yes 0.11
319 | Culp St Dist. 2 Yes 0.11
383 | Gardenia Ln Dist. 2 Yes 0.11
30 Adelside Ct Dist. 2 | Rough washouts Yes 0.10
282 | CatoSt Dist. 2 | Trim trees Yes 0.10
283 | Cato St Dist. 2 | Trim trees 0.14
346 | Dudie Ct Dist. 2 Yes 0.10
417 | Howell St Dist. 2 Yes 0.10
619 | Tisdale Ave Dist. 2 | Road Behind Yes 0.10
547 | Pond View Rd Dist. 2 | Minor Patching 0.23
342 | Doyle St Dist. 2 Yes 0.09
359 | ErnestlLn Dist. 2 Yes 0.09
657 | Windham Rd Dist. 2 Yes 0.09
274 | Carissa Ln Dist. 2 Yes 0.08
550 | PostonlLn Dist. 2 Yes 0.08 0.30
335 | Dobson Dr Dist. 2 Yes 0.07
428 | Ithica St Dist. 2 Yes 0.07
595 | Skyland Ave Dist. 2 Yes 0.07
310 | Covet St Dist. 2 Yes 0.06
447 | Julian Ln Dist. 2 Yes 0.06
663 | Yankee Dr Dist. 2 Yes
Totals 125.93 9.57
DISTRICT 3
Grading/
Road Dist / Initial Assessment Shaping Unpaved Paved
Count | Name City Repairs Needed Needed Comments Mileage | Mileage
Major Washout, 4- Road soggy, wet,
159 | Mill Branch Rd Dist.3 | 36" Yes flooded 0.82
Garland Rd
70 County/State Dist. 3 | Washout at Creek Yes Culvert damage 2.28
199 | Black Bottom Rd Dist. 3 | Pipe Yes 0.78
164 | Tumey Ln Dist. 3 Yes Boggy, wet 0.37
165 | Turtle Ln Dist. 3 | Potholes, shoulder Yes 0.64
171 | CarrotLn Dist. 3 Yes Boggy, wet 0.32
126 | Player Rd Dist. 3 | Potholes Yes Boggy, wet 0.97
149 | Beautyberry Rd Dist. 3 Yes Boggy, wet 0.81
18 Knowlton Rd Dist. 3 | pot holes Yes School bus route 2.13
167 | Armato Ln Dist. 3 Yes 0.25
622 | Tram Rd Dist. 3 Yes 1.68
Evans Rd
152 | County/State Dist. 3 Impassable, water Yes 1.56
650 | Wardell Rd Dist. 3 Yes 1.41
275 | Carleton Rd Dist. 3 Yes 1.33
240 | Beard Rd Dist. 3 Yes 1.19
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158 | Marcus Ln Dist. 3 Potholes, shoulder 0.78
McFadden-Gamble
497 Rd Dist. 3 Yes 1.18
652 | Welch Rd Dist. 3 Yes 1.17
326 | David Chalmers Rd Dist. 3 Yes 1.07
Pot holes, pipe,
309 | CousarRd Dist. 3 | ditches 0.59
Washout, pipe
20 County Rd Dist. 3 | clogged Yes 0.55
Potholes, washout,
160 | Munn Dr Dist. 3 | ditches Yes 0.32
529 | Parker Rd Dist. 3 Yes 0.70
391 | Graham Rd Dist. 3 Yes 0.66
307 | CornerRd Dist. 3 Yes 0.64
451 | Kenny Rd Dist. 3 Yes 0.61
23 Howard Rd Dist. 3 | pot holes Yes 0.20
265 | Butterfly Ln Dist. 3 | Clean ditch banks Yes 0.19
590 | Short Cut Rd Dist. 3 Yes 0.57
24 New Town Rd Dist. 3 Yes 0.56
25 New Town Rd Dist. 3 Yes 0.53
541 | Pleasant Acres Ln Dist. 3 Potholes Yes 0.52
557 | Racing Rd Dist. 3 Yes 0.42
19 Renegade Tr Dist. 3 Potholes Yes 0.37
163 | Thunderhead Tr Dist. 3 | Potholes Yes 0.36
366 | Featherwood Rd Dist. 3 Potholes Yes 0.1
169 | Bottlebrush Ln Dist. 3 Yes 0.29
161 | Pampas Grass Way Dist. 3 Yes 0.26
549 | Possum Trot Tr Dist. 3 Potholes Yes 0.25
Unnamed Rd at
638 | Coker Dist. 3 Yes 0.24
435 | Jarrett Dr Dist. 3 Yes 0.20
508 | Melton St Dist. 3 Potholes Yes 0.08
Potholes line
565 | Reed Rd Dist. 3 | clogged Yes 0.16
128 | Polo Dr Dist. 3 | Potholes Yes 0.14
168 | Bean St Dist. 3 Yes 0.14
491 | Mamie Kinney Ln Dist. 3 Yes 0.13
381 | Gamewell Dr Dist. 3 Yes 0.12
382 | Gamewell Dr Dist. 3 Yes 0.12
427 | IrisLn Dist. 3 | potholes Yes 0.11
477 | Linden St Dist. 3 Yes 0.11
555 | Quince Dr Dist. 3 Yes 0.11
620 | Tobacco St Dist. 3 Yes 0.09
Totals 31.18 0.00
MANNING
Grading/

Road Dist / Initial Assessment Shaping Unpaved Paved
Count | Name City Repairs Needed Needed Comments Mileage | Mileage
480 | Loblolly Dr Manning | Some Potholes 0.46
481 | Longleaf Dr Manning | Some Potholes 0.24
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255 | Branchview Dr Manning | Ditch work 0.28
390 | Grace St Manning Yes 0.12
287 | Center St Manning Yes 0.04
418 | Howell St Manning Yes 0.01
Totals 0.17 0.98
PAXVILLE
Grading/
Road Dist / Initial Assessment Shaping Unpaved Paved
Count [ Name City Repairs Needed Needed Comments Mileage | Mileage
321 | Curtis Millpond Rd Paxville Yes 0.42
184 | Geddings Rd Paxville Yes 0.33
615 | Thomas Harvin Cir Paxville Yes 0.19
11 Riley Rd Paxville Yes 0.10
Totals 1.04 0.00
TURBEVILLE
Grading/
Road Dist / Initial Assessment Shaping Unpaved Paved
Count | Name City Repairs Needed Needed Comments Mileage | Mileage
Turbevill
394 | Green Street e Yes 0.18
Turbevill
551 | Powell Circle e Yes 0.12
Turbevill
182 | Thigpen Rd e Yes 0.08
Turbevill
610 | Sunshine Acres e Yes 0.08
Totals 0.46 0.00
SUMMERTON
Grading/
Road Dist / Initial Assessment Shaping Unpaved Paved
Count | Name City Repairs Needed Needed Comments Mileage | Mileage
Summert | Needs Fill
223 | Gipp St on 100 CcY Yes 0.15
Summert | Water over
411 | Hill St. on rd Yes 0.23
Summert | Water over
653 | WellsRd on rd Yes 0.16
Summert
416 | Hope St on Yes 0.07
Summert
392 | Grant Martin St on Yes 0.06
Summert
378 | Frierson St on Yes 0.05
Totals 0.79 0.00
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FORM 1

SUBMITTAL FORM(S)

RFP

Offeror shall note that submission of a response to this Request for Proposals, authorizes Clarendon County or its agents/representatives to make
inquiries concerning the Offeror and the offer submitted from any entity it deems appropriate.

Date of Offer: Federal Identification Number:

Offeror Firm/Company Name:

Offeror Mailing/Street Address:

Offeror City / State / Zip:

Telephone Number: Fax Number:

Website Address:

Name / Title of Authorized Agent:

Signature of Authorized Agent:

Telephone Number: Fax Number:

E-mail Address:

Employee Name Licensed With SC License Number:
Licensing Board (Qualifier):

Number of Years: Number of Years with Company:

Are you certified as a DBE (disadvantaged business enterprise) by the State of South Carolina?
1 Yes [ No If yes, provide certification number:

If no, would you qualify as a DBE based on being at least fifty-one percent (51 %?) Ownership by a woman or person of
ethnic (non-white) origin? [ ] Minority-owned [ ] Woman-owned [] No

Are you willing to make positive efforts to use a DBE as sub-contractors for this project? [ ] Yes [ No

Acknowledge receipt of all addenda issued: Addendum Number: Initials:
Addendum Number: Initials:
Addendum Number: Initials:

Clearly list any deviations from the requested specifications and fully explained such deviations?

Please indicate if you have previously provided products/services to Clarendon County.
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FORM 2

Key Personnel & Qualifications & Experience
Offerors shall submit their responses to the Request for Proposals in the order/format listed below:

1. Qualifications of Firm

1. Summary of Qualifications: Provide a description and history of the firm which summarizes Proposer's experience in al
aspects of civil works construction (reference resources, operations, planning, contract management, accounting systems, an
knowledge and experience with Federally reimbursed projects).

2. Resources / Equipment:. Provide a list of contractor owned equipment that is applicable to the scope of work include:
herein.

3. Litigation Summary: Provide a list of all claims, arbitrations, administrative hearings, and lawsuits brought against you
company. Has the proposer been a defendant in any litigation in the last ten years? If so, provide a detailed description of suc
litigation and the outcome. Has the proposer ever been the subject of an investigation involving construction work? If sc
provide a detailed description of the investigation and its outcome. Has the proposer ever brought suit against a state or loce

government? If so, provide a detailed description of the suit and its outcome. Is the proposer currently barred from doin
FEMA related work?

2. Technical Approach

1. Project Approach: Provide a short narrative description of your overall approach to completing the scope of work require:
by the County.

2. Accounting & Document Management: Describe your approach to documenting work completed, invoicing an
documentation.

3. Quality Control: Briefly describe your approach and methods used to ensure that quality work is performed.

3. Project Management

1. Key Personnel: Provide a list of key personnel to be assigned to provide the required services including brief resumes (nc
to exceed 1 page each) for each describing experience, training, and education relevant to the required services.
2. Certifications: Provide a list of certifications held by key personnel.

4. References
1. References: List at least three references. The reference list should demonstrate the company's work experience wit

roadway / civil works projects and identify each reference with contact name, address, and telephone number.
Letters of reference may be included.

Provide detailed employee resumes for those persons performing the following functions:
a. Project Oversight/Management
b. Assessment of Market Factors & Lead Time Management
. Cost Estimating

c
d. Site Superintendent

a

. Subcontractor Scheduling & Management

=H

Quality Assurance

. Safety and Claims Management

(1]

Provide detailed resumes for those persons/organizations performing the following functions when
Offeror does not have in-house expertise to do so but must outsource the work (subcontractor)
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Qualifications & Capability

1. Number of consecutive years you have operated as a General
Contractor:

Number of years licensed in State of South Carolina:

Number of years you have operated under the current name and
structure:

If less than five (5), provide name of previous company:

FORM 3

Name of SC License
Qualifier: Number:

Explanation for reorganization to current name and
structure: (Explain on separate sheet)

Number of permanent Number of Construction Project
employees: Managers:
Number of Field Supervisors: Number of Clerical Staff:

Provide copy of incorporation and licensing.

2. Do you have an accounting system that permits timely and adequate development of cost data accurately across all
Projects in progress acceptable to general accounting standards? [ ] Yes [] No

Do you currently have and use Expedition software to manage projects and communicate with subcontractors, project
managers and owners? [ ] Yes [] No

State current financial [] Dunn & Bradstreet [] Other
rating: (Specify):

Provide information on your certified public accountant:

Name:

Phone Address:

Number:

Contact Address:

Name:

(Financial statements are not required at this time; however, by providing this information, you are authorizing your Accountant to
release such financial information to Clarendon County, upon request and as required, that will assist Clarendon County in determining
your financial stability.)

Have you in the past five (5) years or do you anticipate currently or in the future to: File a voluntary or involuntary
petition of bankruptcy? [ ] Yes [] No Beinsolvent? [] Yes [] No

Be appointed a receiver or trustee? [ ] Yes [ ] No

Be assigned for the benefit of creditors? [ ] Yes [] No (if answered yes to any question, explain on separate sheet)

3. Provide information on your bonding company:

Name:

Phone Address:
Number:

Contact Address:
Name:
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Licensed in South Carolina? [ ] Yes [] No Listed on US Treasury List, Circular 570? [] Yes [] N

Provide information on your attorney-in-fact:

Name:

Phone Address:
Number:

Contact Address:
Name:

By providing this information, you are authorizing your Bonding Company and/or Attorney-in-fact to release such bonding information
to Clarendon County, upon request and as required, that will assist Clarendon County in determining your financial stability.)

Provide information on other bonding company or attorney-in-fact you have had in past five (5) years. (Separate Sheet)

Maximum amount allowed to bond an individual project: $

Aggregate bonding capacity as of the date of this offer: $

Amount of aggregate bonding capacity utilized as of the date of $
this offer:

Number of applications for payment and performance bonds made in past five (5)
years:

Number of those applications (Explain on Separate Sheet)
denied:

Have any claims filed against your surety in past five (5) years? [ ] Yes [] No (Ifyes, explain on separate sheet)

4. List current insurance experience modifier rating (EMR):

List current workers’ compensation experience modification rating (EMR), if different:

Explain your established safety plan for this Historical building project. (Explain on separate sheet)

Do you include subcontractors and suppliers in your safety plan? [ ] Yes [] No (Ifyes, explain on separate sheet)

Briefly describe, citing specific evidence of your safety record for the past five (5) years.  (Explain on separate sheet)

S. Have you filed any lawsuit or requested arbitration/mediation relative to a construction contract in past ten (10) years?
[0 Yes [ No dtyes, explain on separate sheet) Have you failed to complete any contracted work or been found in
breach or default on any contract in past ten (10) years? [ ] Yes [] No (ifyes, explain in detail on separate sheet)

Have you ever failed to pay a subcontractor/supplier amounts owed that resulted in a lawsuit, judgment, lien or other
action by the subcontractor/supplier to collect monies owed? [ ] Yes [ ] No (ifyes, explain in detail on separate sheet)

Are their currently any judgment, claim, arbitration, mediation proceedings or lawsuits pending/outstanding at the time of
This offer? [] Yes [] No (ifyes, explain in detail on separate sheety ~ Have you or any officer, director, key employee or

qualifier been convicted of a state/federal crime related to construction contracting including violations of ethics, anti-
trust laws, fraud, conspiracy to bid rig or other such acts in the past ten (10) years?

D Yes I:I No (If yes, explain in detail on separate sheet)

Are you currently or have you ever been debarred from bidding or contracting with any public entity in any state or with
the federal government? [ ] Yes [] No (fyes, explain in detail on separate sheety  Have you or any officer, director, key
employee or qualifier had a contractor’s license revoked or been assessed any fines or issued any consent orders/letters

or other administrative action by a contractors’ licensing board? [] Yes [] No (if yes, explain in detail on separate sheet)
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“PRICE PROPOSAL” SUBMITTAL FORM

FORM 4

PROPOSED UNIT PRICE SCHEDULE

Clarendon County Flood Recovery Roadway Repairs — DR 4241

BAMS # DESCRIPTION UNIT UNIT PRICE
1031010 MOBILIZATION (PER SITE) EA
1071000 TRAFFIC CONTROL (PER DAY) EA
2031000 UNCLASSIFIED EXCAVATION cY
2033000 BORROW EXCAVATION (1-1000 CY) %
2033000 BORROW EXCAVATION (1001 CY & ABOVE) cY
2081001 FINE GRADING SY
2091100 SELECT MATERIAL FOR SHOULDERS & SLOPES cY
2103000 FLOWABLE FILL cY
3050199 GRADED AGGREGATE BASE COURSE (1-500 SY) TON
GRADED AGGREGATE BASE COURSE (501 SY &
3050199 ABOVE) TON
3069900 MAINTENANCE STONE TON
- ASPHALT MILLINGS FOR PAVING TON
H/M ASPH. BASE CR.-TYPE A INCLUDES BINDER
3100310 (1-100 TON)* TON
H/M ASPH. BASE CR.-TYPE A INCLUDES BINDER
3100310 (101 TON & ABOVE)* TON
4012040 FULL DEPTH ASPHALT PATCHING (4" UNIF.) SY
4013990 MILL.EXIST.ASPH.PVMT.-VARIABLE SY
H/M ASPH.INTERMEDIATE CR.TYPE B INCLUDES
4020320 BINDER (1-100 TON)* TON
H/M ASPH.INTERMEDIATE CR.TYPE B INCLUDES
4020320 BINDER (101 TON & ABOVE)* TON
H/M ASPH.SURF.CR. TYPE C INCLUDES BINDER
4030340 (1-100 TON)* TON
H/M ASPH.SURF.CR. TYPE C INCLUDES BINDER
4030340 (101 TON & ABOVE)* TON
6270000 TEMPORARY PAVEMENT MARKINGS LF
6270000 PERMANENT PAVEMENT MARKINGS (THERMO.) LF
6301100 PERM.YEL.PAV.MARK BI-DIR 4"X4" EA
7141113 18" RC PIPE CUL.-CLASS IIi LF
7141114 24" RC PIPE CUL.-CLASS |l LF
7141116 36" RC PIPE CUL.-CLASS Il LF
7141118 48" RC PIPE CUL.-CLASS Il LF
7152003 18" CORR. STEEL PIPE CUL.-0.064" LF
7152005 24" CORR. STEEL PIPE CUL.-0.064" LF
7152008 36" CORR. STEEL PIPE CUL.-0.064" LF
7152011 48" CORR. STEEL PIPE CUL.-0.064" LF
8041015 RIP-RAP (CLASS A) cY
8048200 GEOTEX/EROS.CONT(CLASS2)TYPE A SY
8100101 PERM. GRASSING FOR SMALL PROJ. ACRE
8153000 SILT FENCE LF
DITCH CHECK TON
8156490 STABILIZED CONSTR. ENTRANCE SY
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NOTES:

If your firm is not capable of offering asphalt paving please indicate in your proposal by placing “N/A”
in Unit Cost field.

BAMS Specifications are included in the South Carolina Dept. o f Transportation’s 2007 Standard
Specifications for Highway Construction which can be found at
http://www.scdot.org/doing/doingpdfs/2007_full specbook.pdf

The County anticipates that work along roadways will be a continuous process that will not require
equipment to be loaded and unloaded multiple times. Hence — it is anticipated that the mobilization unit
price will only be paid once.

Contractor will be required to take before and after photo documentation of all work in order to justify
payment.
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EXHIBIT /
Page

INSURANCE REQUIREMENTS
(Contracts Greater Than $25,000)

Consultants working for the Clarendon County are required to procure and maintain for the duration of their contract with the
County insurance against claims for injuries to persons or damages to property which may arise from or in connection with

work performed by the Consultant, his agents, representatives, employees or subconsultants. The cost of such insurance shal
be the responsibility of the Consultant.

A. The Consultant shall carry liability insurance with a reliable company licensed to do business in South Carolina.
Coverage shall be at least broad as:

1. Insurance Services Office Commercial General Liability Coverage Form (“occurrence™) CG 00 01 10 93.
2. Insurance Services Office Business Auto Coverage Form
CA 00 01 6 92 covering automobile liability, code 1 “any auto”.
B. Consultant shall carry workers’ compensation as required by the State of South Carolina

and Employers Liability insurance (including applicable occupation disease provisions and all state endorsements.)

C Consultant shall maintain limits no less than the following:
L GENERAL LIABILITY: $1,000,000 combined single limit per occurrence for bodily injury, property
damage, and personnel injury with a $2,000,000 general aggregate limit.
2. AUTOMOBILE LIABILITY: $1,000,000 combined single limit per accident for bodily injury and property
damage.
3.

WORKERS’ COMPENSATION: Statutory limits are required by South Carolina state law, and employer’s
liability limits of $100,000 per accident.

Insurance Requirements

D. Required policies are to contain, or be endorsed to contain, the following provisions:

1.

General Liability and Automobile Liability Coverages

The Clarendon County, its officials, employees and volunteers are to be covered as insureds as respects:
Liability arising out of activities performed by or on behalf of the Consultants; premises owned, occupied or
used by the Consultant; or automobiles owned, leased, hired or borrowed by the Consultant. The coverage
shall contain no special limitations on the scope of protection afforded to the Clarendon County, its officials,
employees or volunteers. To accomplish this objective, the Clarendon County shall be named as an additiona
insured under the Consultant’s general liability policy by attaching Insurance Services Office Commercial
General Liability Endorsement CG2010 10 93 (Additional Insured - Owners, Lessees or Consultants - Form
B) or its equivalent. Consultants’ insurance coverage shall be primary insurance as respects the Clarendon
County, its officials, employees and volunteers. Any insurance or self-insurance maintained by the Clarendor
County, its officials, employees, or volunteers shall be in excess of the Consultant’s insurance and shall not be
required to contribute. To accomplish this objective, the following wording should be incorporated in the
previously referenced additional insured endorsement.

Other Insurance: This insurance is primary, and our obligations are not affected by any other insurance carriec
by the additional insured whether primary, excess, contingent or on any other basis.

Any failure to comply with reporting provisions of the Consultant’s policies shall not affect coverage provided to the
Clarendon County, its officials, employees or volunteers.
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Project:

It is hereby warranted that the CONTRACTOR possesses LICENSE NUMBER

EXHIBIT A
Page 2

2. Workers’ Compensation

The Consultant shall agree to waive all rights of subrogation against the Clarendon County, its officials,
employees and volunteers for losses arising from work performed by the Consultant for the Clarendon
County.

Any deductibles or self-insured retentions larger than $5,000 must be declared to and approved by the
Clarendon County.

Each insured policy required by the Clarendon County shall be endorsed to state that coverage shall not be
suspended, voided, canceled by either party, reduced in coverage or in limits except after thirty (30) days prior
written notice by certified mail, return receipt requested, has been given to the Clarendon County.

All coverages for subconsultants shall be subject to all the requirements stated herein.

Insurance must be placed with an approved insurance company with current Best’s rating of A+, A, or A-.
Exceptions to this requirement must be approved in writing by the Department of Risk Management.

If the County elects to assign the attached contract to the Clarendon Public Facilities Corporation, as set for in the
contract, than the Clarendon Public Facilities Corporation shall be named an additional insured along with the
Clarendon County and shall be equally entitled to all coverages and benefits of the policies.

Consultant shall furnish the Clarendon County with Certificates of Insurance noting the endorsements. The
Certificates and endorsements for each insurance policy are to be signed by a person authorized by that insurer to
bind coverage on its behalf. All certificates and endorsements are to be received and approved by the Clarendon
County, Procurement Department, before work commences. The Clarendon County reserves the right to require
complete, certified copies of all required insurance policies, at any time.

Required certificates should be mailed to: Tamika Malone, CPPO, CPPB
Clarendon County Procurement Department
411 Sunset Drive, Room 603
Manning, South Carolina 29102

ROAD & DRAINAGE REPAIRS/REQUIRED RECOVERY RESULTING
FROM 2015 FLOOD

issued by the State of South Carolina.

WITNESSETH: CONTRACTOR/VENDOR:
Signature & Title:
WITNESSETH: CLARENDON COUNTY

Tamika Malone, CPPO, CPPB
Procurement Director
Clarendon, SC

Page 39 of 46



EXHIBIT .
Page

Clarendon County
Drug-free Workplace Certification

SCOnsultant/V endor Other Than Individualsz

This certification is required by the Drug-free Workplace Act, Section 44-107-10 et seq South Carolina Code of
Laws (1976, as amended). The regulations require certification by Consultants/Vendors prior to award, that they will maintai
a drug-free workplace as defined below. The certification set out below is a material representation of fact upon which
reliance will be placed when determining the award of a contract. False certification or violation of the certification shall be
grounds for suspension of payments, suspension or termination of contract, or suspension or debarment from the right to
submit bids for proposals for Clarendon County projects.

For purposes of this Certification, “Drug-free Workplace” is defined as set forth in Section 44-107019 (1), Sout
Carolina Code of Laws (1976, as amended). The aforesaid Section defines workplace to include any site where work |
performed to carry out the Consultant’s/ Vendor’s duties under the contract. Consultant’s/Vendor’s employees shall b
prohibited from engaging in the unlawful manufacture, distribution, dispensation, possession, or use of a controlled substanc
in accordance with the requirements of the Drug-free Workplace Act.

By signing this document, the Consultant/Vendor hereby certifies that it will provide a drug-free workplace by:

(1) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensing
possession or use of a controlled substance is prohibited in the Consultant’s/Vendor’s workplace an
specifying the actions that will be taken against employees for violation of the prohibition;

(2)  Establishing a drug-free awareness program to inform employees about:

(a)The dangers of drug abuse in the workplace;
(b)The Consultant’s/Vendor’s policy of maintaining a drug-free workplace;
(c)Any available drug counseling, rehabilitation, and employee assistance programs; and

(d)The penalties that may be imposed upon employees for drug violations;

(3)  Making it a requirement that each employee to be engaged in the performance of the contract be given a cop
of the statement required by paragraph (1) above;

(4)  Notifying the employee in the statement required by paragraph (1) that, as a condition of employment unde
the contract, the employee will:
(a)Abide by the terms of the statement, and

(b)Notify the employer of any criminal drug statue conviction for a violation
occurring in the workplace no later than five (5) days after the conviction;

(5)  Notifying the using agency within ten (10) days after receiving notice under subparagraph (4) (b), from a
employee or otherwise receiving actual notice of the conviction;

(6)  Taking one of the following actions, within thirty (30) days of receiving notice under subparagraph (4) (t
with respect to any employee who is convicted:’

(a)Taking appropriate personnel action against the employee, up to and including
termination; and
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EXHIBIT B
Page !

(b)Requiring the employee to participate satisfactorily in a drug abuse assistance or rehabilitation program
approved for such purposes by a Federal, State, or local health, law enforcement, or other appropriate
agency;

(7)  Making a good faith effort to continue to maintain a drug-free workplace through implementation of
paragraphs (1), (2), (3), (4), (5), and (6) above.

Project: ROAD & DRAINAGE REPAIRS/REQUIRED
RECOVERY RESULTING FROM 2015 FLOOD

It is hereby warranted that the CONTRACTOR possesses LICENSE

NUMBER issued by the State of South Carolina.

WITNESSETH: CONTRACTOR/VENDOR:
Signature & Title:

WITNESSETH: CLARENDON COUNTY

Tamika Malone, CPPO, CPPB
Procurement Director
Clarendon, SC
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EXHIBIT (
Page
49 CFR PART 20--CERTIFICATION REGARDING LOBBYING

Certification for Contracts, Grants, Loans, and Cooperative Agreements

Byrd Anti-Lobbying Amendment, 31 U.S.C. 1352, as amended by the Lobbying Disclosure Act of 1995, P.L. 104-6.
[to be codified at 2 U.S.C. § 1601, et seq.] - Contractors who apply or bid for an award of 3100,000 or more shal
file the certification required by 49 CFR part 20, "New Restrictions on Lobbying." Each tier certifies to the tiei
above that it will not and has not used Federal appropriated funds to pay any person or organization foi
influencing or attempting to influence an officer or employee of any agency, a member of Congress, officer oi
employee of Congress, or an employee of a member of Congress in connection with obtaining any Federal contract
grant or any other award covered by 31 U.S.C. 1352. Each tier shall also disclose the name of any registrant undei
the Lobbying Disclosure Act of 1995 who has made lobbying contacts on its behalf with non-Federal funds witl
respect to that Federal contract, grant or award covered by 31 U.S.C. 1352. Such disclosures are forwarded fron
tier to tier up to the recipient. (To be submitted with each bid or offer exceeding $100,000)

The undersigned [Contractor] certifies, to the best of his or her knowledge and belief, that:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, t«
any person for influencing or attempting to influence an officer or employee of an agency, a Membe
of Congress, an officer or employee of Congress, or an employee of a Member of Congress i
connection with the awarding of any Federal contract, the making of any Federal grant, the making o
any Federal loan, the entering into of any cooperative agreement, and the extension, continuatior
renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.

2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for
making lobbying contacts to an officer or employee of any agency, a Member of Congress, an office
or employee of Congress, or an employee of a Member of Congress in connection with this Federa
contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standar
Form--LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions [as amende
by "Government wide Guidance for New Restrictions on Lobbying," 61 Fed. Reg. 1413 (1/19/96).
Note: Language in paragraph (2) herein has been modified in accordance with Section 10 of th
Lobbying Disclosure Act of 1995 (P.L. 104-65, to be codified at 2 U.S.C. 1601, et seq .)]

3. The undersigned shall require that the language of this certification be included in the awar
documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under grant:
loans, and cooperative agreements) and that all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction wa
made or entered into. Submission of this certification is a prerequisite for making or entering into this transactio
imposed by 31, U.S.C. § 1352 (as amended by the Lobbying Disclosure Act of 1995). Any person who fails to fil
the required certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 fc
each such failure.

[Note: Pursuant to 31 U.S.C. § 1352(c)(1)-(2)(A), any person who makes a prohibited expenditure or fails to file ¢

amend a required certification or disclosure form shall be subject to a civil penalty of not less than $10,000 and nc
more than $100,000 for each such expenditure or failure.
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EXHIBIT (
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The Contractor, , certifies or affirms the truthfulness and accuracy of each statement o
its certification and disclosure, if any. In addition, the Contractor understands and agrees that the provisions of 3
U.S.C. A 3801, et seq., apply to this certification and disclosure, if any.

Project: ROAD & DRAINAGE REPAIRS/REQUIRED RECOVERY RESULTING
FROM 2015 FLOOD

It is hereby warranted that the CONTRACTOR possesses LICENSE

NUMBER issued by the State of South Carolina.

WITNESSETH: CONTRACTOR/VENDOR:
Signature & Title:

WITNESSETH: CLARENDON COUNTY

Tamika Malone, CPPO, CPPB
Procurement Director
Clarendon, SC
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EXHIBIT 1
49 CFR PART 29—SUSPENSION AND DEBARMENT

This contract is a covered transaction for purposes of 49 CFR Part 29. As such, the contractor is required to verify
that none of the contractor, its principals, as defined at 49 CFR 29.995, or affiliates, as defined at 49 CFR 29.905,
are excluded or disqualified as defined at 49 CFR 29.940 and 29.945.

The contractor is required to comply with 49 CFR 29, Subpart C and must include the requirement to comply with
49 CFR 29, Subpart C in any lower tier covered transaction it enters into. By signing and submitting its bid or
proposal, the bidder or proposer certifies as follows:

The certification in this clause is a material representation of fact relied upon by Clarendon County. If it is later
determined that the bidder or proposer knowingly rendered an erroneous certification, in addition to remedies
available to Clarendon County, the Federal Government may pursue available remedies, including but not limited t
suspension and/or debarment. The bidder or proposer agrees to comply with the requirements of 49 CFR 29,
Subpart C while this offer is valid and throughout the period of any contract that may arise from this offer. The
bidder or proposer further agrees to include a provision requiring such compliance in its lower tier covered
transactions.

Project: ROAD & DRAINAGE REPAIRS/REQUIRED RECOVERY RESULTING
FROM 2015 FLOOD

It is hereby warranted that the CONTRACTOR possesses LICENSE

NUMBER issued by the State of South Carolina.

WITNESSETH: CONTRACTOR/VENDOR:
Signature & Title:

WITNESSETH: CLARENDON COUNTY

Tamika Malone, CPPO, CPPB
Procurement Director
Clarendon, SC
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EXHIBIT |

CERTIFICATE OF FAMILIARITY

The undersigned, having fully familiarized with the information contained within this entire solicitation an
applicable amendments, submits the attached bid and other applicable information to the County, which I verify t
be true and correct to the best of my knowledge. I certify that this bid is made without prior understanding
agreement, or connection with any corporation, firm or person submitting a bid for the same materials, supplies ¢
equipment, and is in all respects, fair and without collusion or fraud. I agree to abide by all conditions of this bi
and certify that I am authorized to sign this bid. By submission of a signed bid, I certify, under penalties ¢
perjury, that the below company complies with section 12-54-1020(B) of the SC Code of Laws 1976, as amendec

relating to payment of any applicable taxes. 1 further certify that this bid is good for a period of one hundred an
twenty (120) days, unless otherwise stated.

Company Name (as registered with the IRS) Authorized Signature
Correspondence Address Printed Name

City, State, Zip Title

Date Telephone Number

CONTRACTOR’S BIDDERS LICENSE #

CONTRACTOR’S LICENSE #
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— NO OFFER/BID/PROPOSAL" RESPONSE FORM

To submit a "No Offer/Bid/Proposal” response for this project, this form must be completed for your company t
remain on our bidders list for commodities/services referenced. If you do not respond your name may be remove
from this bidders list. In order to ensure that the County file has current information, or if you wish to be added t

Clarendon County’s Vendor Listing, you must also return the Certificate of Familiarity form completed in it
entirety.

Note: Please show the solicitation number on the outside of the envelope.

Please check statement(s) applicable to your "No Offer/Bid/Proposal”

o Specifications are restrictive; i.e. geared toward one brand or manufacturer only (explain below).
o Specifications are ambiguous (explain below).

o We are unable to meet specifications.

o Insufficient time to respond to the solicitation.

o Our schedule would not permit us to perform.

o We are unable to meet bond requirements.

o We are unable to meet insurance requirements.

o We do not offer this product or service.

o Remove us form your vendor list for this commodity/service.

o Other (specify below).
Comments:
Company Name (as registered with the IRS) Authorized Signature
Correspondence Address Printed Name
City, State, Zip Title
/
Date Telephone Fax

Page 46 of 46



